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BID PACKAGE CHECK LIST 
Only items marked with an "X" are applicable to this bid. 

          

Bidders should review the Package thoroughly.   
If additional information is needed, contact Montgomery County Purchasing Dept at 936.539.7980. 

Bidder must check each task as it is completed. 
Include this form with the appropriate bid documents. 

                     

Required                    Required                 

X 
BID FORMS 

          

  

  

X 

GENERAL REQUIREMENTS AND 
TERMS 

  Must be completed and signed in ink.  Failure to do so 
may cause Bids to be rejected. 

 Bidder should be familiar with all General 
Requirements and Terms. 

                                

X Contract                

X 

BID BOND 
REQUIREMENTS 

    

  X Acknowledgement            This Bond applies to certain Bids as stated 
in Montgomery County Terms and 
Conditions. X Residence Certification              

X Verification            

X 

SUBMITTING 
PROCEDURE 

      

X Non-Collusion Affidavit & Debarment Certification     
Company  
        Name  

  

X Contractor's Acknowl. of Storm Water Mgmt Program      

X Disclosure of Disinterested Parties (Form 1295)    
Project 
Number 

       

X Vendor Information Form    Opening Date 
 

  

  
X W-9 Submittal       Project Title      

X Bidder/Offeror Self 
Certification                

X Israel Boycott Statement                               

AFTER AWARD IS MADE, THE FOLLOWING DOCUMENTS MUST BE PROVIDED 
Check if you are prepared to provide these  after award, as required. 

Required                    Required                 

  TEST REPORTS            MATERIALS SAFETY DATA SHEETS   

X 
PERFORMANCE BOND REQUIREMENTS 

  

 

X 

PAYMENT BOND 
REQUIREMENTS   

  
This Bond applies to bids that exceed $100,000 as 
stated in the Montgomery County Terms and 
Conditions. 

 
This Bond applies to bids that exceed 
$25,000 as stated in the Montgomery 
County Terms and Conditions. 

                                  

INSURANCE INFORMATION 
Required                    Required                 

X 
WORKERS' COMPENSATION 

  

X 

ACTIVE VENDOR 

  

Check if you are prepared to provide this after award, 
as required, if applicable 

 
Check here only if your company has 
conducted business with Montgomery 
County within the past year; AND all 
current insurance certificates are on file at 
this time. 

                

X 
GENERAL LIABILITY AND AUTO   

  Check if you are prepared to provide this after award, 
as required, if applicable 

 

                                  
It is the bidder’s responsibility to be thoroughly familiar with all Bid Requirements and Specifications. 
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MONTGOMERY COUNTY BID SPECIFICATIONS 
 
BIDDING REQUIREMENTS: 
Bidders shall fill out the following Bid Form in its entirety.  Failure to do so may result in bid disqualification. 
 
(1) BIDDERS MUST SUBMIT NUMBER OF COPIES PER THE INVITATION TO BID. 
 
(2) BIDDERS MUST FILL IN AND SIGN THE ATTACHED CONTRACT.  IF MONTGOMERY COUNTY 

HAS A COPY OF BIDDER'S ASSUMED NAME CERTIFICATE, DBA (DOING BUSINESS AS) 
CERTIFICATE, OR CORPORATE CERTIFICATE, THEN BIDDER MAY DISREGARD THE 
ACKNOWLEDGEMENTS THAT FOLLOW THE CONTRACT.  IN ORDER FOR YOUR BID TO 
MEET MONTGOMERY COUNTY BID REQUIREMENTS, THE COUNTY MUST HAVE IN OUR 
RECORDS THE ABOVE MENTIONED CERTIFICATES. 

 
(3) NO BID WILL BE ACCEPTED AFTER THE SPECIFIED DUE DATE AND TIME. 
 
(4) PRICES WILL REMAIN FIRM FOR THE DURATION OF THIS CONTRACT.  PRICES SHALL BE 

ALL INCLUSIVE.  ANY PRICE NOT SHOWN ON THIS CONTRACT WILL NOT BE HONORED FOR 
PAYMENT WHEN SUBMITTED BY VENDOR. 

 
(5) MONTGOMERY COUNTY RETAINS THE RIGHT TO CANCEL IMMEDIATELY ANY 

AGREEMENT BETWEEN THE PARTIES HERETO, SHOULD GOODS, MATERIALS, OR SERVICES 
SUPPLIED BY THE BIDDER NOT MEET SPECIFICATIONS. 

 
(6) MONTGOMERY COUNTY MAY REQUEST BIDDER TO PROVIDE, BEFORE AWARD, 

CERTIFICATES OF INSURANCE RELATING TO THE FOLLOWING CATEGORIES OF 
INSURANCE, IF REQUIRED BY LAW. 

 
  A) WORKERS' COMPENSATION 
  B) COMPREHENSIVE GENERAL LIABILITY INSURANCE 
  C) AUTOMOBILE LIABILITY INSURANCE 
 
(7) VENDOR AWARDED CONTRACT SHALL BE REQUIRED TO SUBMIT A LIST OF ALL 

SUBCONTRACTORS. 
  
THE COMMISSIONERS' COURT OF MONTGOMERY COUNTY RESERVES THE RIGHT TO AWARD THIS 
CONTRACT TO THE BIDDER WHO PROVIDES THE LOWEST, BEST, AND MOST RESPONSIVE BID, IN 
ACCORDANCE WITH THE LAWS OF THE STATE OF TEXAS.  ALTERNATE BIDS WILL NOT BE ACCEPTED. 
THE COMMISSIONERS' COURT FURTHER RESERVES THE RIGHT TO WAIVE ANY FORMALITY OR 
IRREGULARITY, TO REJECT ALL BIDS, OR REQUIRE NEW BIDS, IF IN THE BEST INTEREST OF THE COUNTY.  
BY LAW, MONTGOMERY COUNTY IS NOT OBLIGATED TO ACCEPT A NON-COMPLIANT LOW BID. 
 
ALL MONTGOMERY COUNTY STANDARD TERMS AND CONDITIONS WILL APPLY UNLESS SPECIFICALLY 
ADDRESSED IN THIS INVITATION TO BID. 
 
MONTGOMERY COUNTY RESERVES THE RIGHT TO MAKE AN AWARD ON AN "ALL OR NONE" BASIS. 
 
Failure or inability to adhere to any of the preceding requirements may serve as the basis for Bid disqualification. 
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SPECIAL NOTE 
 
 
 
THE GENERAL CONTRACTOR SHALL PROVIDE A LIST OF SUBCONTRACTORS, INCLUDING NAME 
AND PHONE NUMBER, AFTER THE AWARD OF THE CONTRACT AND PRIOR TO THE 
COMMENCEMENT OF WORK.  THIS LIST SHALL BE DELIVERED TO THE FOLLOWING: 
 

MONTGOMERY COUNTY PURCHASING DEPARTMENT 
501 N. THOMPSON, SUITE 405 
CONROE, TEXAS 77301 
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NOTICE TO ALL BIDDERS 
 
Texas Department of Insurance – Division of Workers’ Compensation (DWC) has adopted amended Rule 28 TAC 
§110.110 required notices of coverage with all solicitations advertised after November 24, 2015.  
 
The DWC has stated that it is aware that statutory requirements for Workers’ Compensation Insurance Coverage are not 
being met.  Rule §110.110 is designed to achieve compliance from both Contractor and governmental entities.  This 
affects both of us on this project. 
 
Providing false or misleading certificates of coverage, failing to provide or maintain required coverage, or failing to 
report any change that materially affects the coverage, may subject the Contractor(s) or other persons providing services 
on this project to legal penalties.  This affects your Subcontractors. 
 
Please read carefully and prepare your Bid/Proposal in full compliance to DWC Rule §110.110.  Failure to provide the 
required certificates, upon submission of a Bid/Proposal, could result in your Bid/Proposal being declared “Non-
Responsive”. 
 
According to DWC, “This rule does not create any duty or burden on anyone which the law does not establish.”  
Therefore, the County should not experience any increase in cost because of the need to comply with the Texas 
Workers’ Compensation Laws. 
 
 
 
 
Gilbert D. Jalomo, Jr., CPPB 
County Purchasing Agent  
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C O N T R A C T 
 
THE STATE OF TEXAS             § 
 
COUNTY OF MONTGOMERY § 
 
THIS AGREEMENT is made this    day of                                                  , _________, by 
and between Montgomery County, Texas, a political subdivision of the State of Texas, hereinafter called, 
“County” and                                                                       , a                                     , whose principal place 
of business is located at                                                           , and is hereinafter called 
“Contractor.” 
 
 WHEREAS, County has awarded to Contractor a contract for the construction of a Public Works 
Project generally described as ______________________________________________________ and 
being more particularly described in the plans and specifications accompanying this agreement, and; 
  

WHEREAS, Contractor has agreed to construct such Public Works project in conformity with the 
plans and specifications and to supply all necessary labor and materials at the prices set forth in the bid 
form submitted by Contractor and accompanying this agreement; 

 
NOW THEREFORE be it agreed by County and contractor as follows: 

 
1. The following documents attached hereto and accompanying this agreement are incorporated 

herein, and the provisions set forth therein shall become a part of this agreement: 
 

a. Notice to Bidders 
b. Contractor’s Bid Form 
c. General Provisions and Attachments 
d. Special provisions 
e. Technical Provisions including all Plans, Specifications and Technical 

Requirements 
f. Contractor’s Performance and Payment Bonds 

 
2. It is expressly understood and agreed that County has available the total maximum  sum of 

funds hereinafter certified available by its County Auditor for the purpose of satisfying 
County’s obligations under the terms and provisions of this agreement; that notwithstanding 
anything to the contrary or that may be construed to the contrary, the liability of County is 
limited to said sum, plus additional amounts of funds from time to time certified, available for 
the purpose of satisfying County’s obligations under the terms and provisions of this 
agreement.  Should County, without cause, fail or refuse to pay Contractor any consideration 
due under this agreement or fail to refuse to appropriate such additional funds, if any, as may 
be required to complete the contract work, then the sole and exclusive remedy of Contractor 
shall be to terminate this agreement and take possession of any goods or materials not then 
complete in place and for which County had not previously paid the consideration established 
under this agreement. 
 

 3. This Contract, including all items listed, contains the whole agreement between the conditions, 
or collateral agreements, other than those expressly set forth herein. 
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WHEREFORE, premises considered, County hereby executes this agreement on the _____ day 

of __________________, ________. 
 
MONTGOMERY COUNTY, TEXAS: CONTRACTOR: 
 
 
    
Signed Name  Signed Name 
 
Craig Doyal, County Judge    
Printed Name  Printed Name 
 
    
Date  Date 
 
 
If this contract is with a corporation, it must be executed by an officer thereof hereunto duly authorized, 
and the seal of the corporation impressed. 
 
Attest: 
 
 
  
County Clerk 
 
 

FUNDING OUT 
 (If Applicable) 

 
It is expressly understood and agreed that County has available the total maximum sum of funds hereinafter 
certified available by the County Auditor of County for the purposes of satisfying County’s obligations 
under the terms and provisions of this agreement; that notwithstanding anything to the contrary or that may 
be construed to the contrary, the liability of County is limited to said sum, plus additional amounts of funds 
from time to time certified available for the purpose of satisfying the County’s obligations under the terms 
and provisions of this agreement, the sole and exclusive remedy of Offeror shall be to take possession of 
any goods or materials and to terminate this agreement. 

 
AUDITOR’S CERTIFICATION 

I do hereby certify that funds are available sufficient to pay the obligation of Montgomery County under 
and within the foregoing Agreement. 
 
 
    
County Auditor  Date 
Montgomery County, Texas 
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ACKNOWLEDGMENT 
 
 

CORPORATE 
 
 
THE STATE OF     § 
 
COUNTY OF      § 
 
 
BEFORE ME, the undersigned authority, this day______________________________________ 
personally appeared known to me to be the      of the            
Corporation, who being by me first duly sworn, deposed and said that he/she had executed the 
above and foregoing Document in the capacity stated as the authorized act and deed of said 
Corporation. 
 
 
              
     NOTARY PUBLIC 
 
     Printed Name         
 
     Commission Expires:        
 

 
PARTNERSHIP 

 
 
THE STATE OF     § 
 
COUNTY OF      § 
 
 
BEFORE ME, the undersigned authority, this day personally appeared             , 
a General Partner of the                           
Partnership, who being by me first duly sworn, deposed and said that he/she had executed the 
above and foregoing Document in the capacity stated as the authorized act and deed of said 
Partnership. 
 
 
              
     NOTARY PUBLIC 
 
     Printed Name:        
 
     Commission Expires:      
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ACKNOWLEDGMENT CONTINUED  
 

INDIVIDUAL OR SOLE PROPRIETORSHIP 
 
 
THE STATE OF     § 
 
COUNTY OF      § 
 
 
BEFORE ME, the undersigned authority, this day personally appeared               , 
an individual doing business as     , who being by me first duly sworn, 
deposed and said that he/she had executed the above and foregoing Document in the capacity 
stated and for the purposes and consideration set forth therein. 
 
 
              
      NOTARY PUBLIC  
 
      Printed Name       
 
      Commission Expires      
 
 
*(EXECUTE APPROPRIATE ACKNOWLEDGMENT FOR CORPORATION, 
PARTNERSHIP OR INDIVIDUAL CONTRACTOR.)  
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RESIDENCE CERTIFICATION 
 
In accordance with Chapter 2252 of the Government Code, the following will apply.  The pertinent portion 
has been extracted and is as follows: 
 
Sec. 2252.001 DEFINITIONS 
 

(3)   "Nonresident bidder" refers to a person who is not a resident. 
 

 (4)  "Resident bidder" refers to a person whose principal place of business is in 
        this state, including a contractor whose ultimate parent company or majority 
        owner has its principal place of business in this state. 
 
 

Sec. 2252.002 AWARD OF CONTRACT TO NONRESIDENT BIDDER  
 
  A governmental entity may not award a governmental contract to a nonresident bidder 
  unless the nonresident underbids the lowest bid submitted by a responsible resident  
  bidder by an amount that is not less than the amount by which a resident bidder would be  
  required to underbid the nonresident bidder to obtain a comparable contract in: 
 

(1) the state in which the nonresident's principal place of business is located; or 
 

(2) a state in which the nonresident is a resident manufacturer. 
 
 
I certify that   

COMPANY NAME 
 

is a Resident Bidder as defined Government Code 2252 and our principal place of business is in 
 
          (City and State)  

 
   
   Signature:          
 
   Print Name:          
 
   Title:           
 
 
I certify that   

COMPANY NAME 
 

is a Nonresident Bidder as defined in Government Code 2252 and our principal place of business   
 
is in          . (City and State) 
   
   Signature:          
 
   Print Name:          
 

  Title:           
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VERIFICATION 

 
THE STATE OF     § 
 
COUNTY OF       § 
 
 
Before me, the undersigned authority, on this day personally appeared,                                                     , 
who being by me first duly sworn, deposed and said that he/she has executed the above and 
foregoing statements in the capacity stated, as the authorized act of Contractor and that every 
statement contained therein is within his/her personal knowledge and is true and correct. 
 
 
Sworn to and signed before me this    day of    , 20 . 
 
              
       Notary Public  
 
        

Name:       
    
       Commission Expires:     
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PAYMENT BOND 
 

THE STATE OF § 

COUNTY OF § 
 
KNOW ALL MEN BY THESE PRESENTS: 

THAT                                                                 of the City of                                    , County of                    
______________________________, and State of      as Principal, and                          
______________________________, authorized under the Laws of the State of Texas to act as Surety on 
Bonds for Principals, are held and firmly bound unto the County Judge of Montgomery County, Texas, and 
his duly qualified successors in office, in the penal sum of                                                                            $                          
for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, 
executors, successors and assigns, jointly and severally, by these presents: 

WHEREAS, the Principal has entered into a certain written Contract with the County, dated the              
day of                    , 20     , for construction of a Public Works Project, generally described as                          
_______________________________________________________, which Contract is hereby referred to 
and made a part hereof as fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION TO THIS OBLIGATION IS SUCH, that if the said Principal 
shall pay all claimants supplying labor and material to him or a subcontractor in the prosecution of the work 
provided for in said Contract, then this obligation shall be void; otherwise, it shall remain in full force and 
effect;  

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Chapter 2253 of the 
Texas Government Code, as amended, and all liabilities on this Bond shall be determined in accordance 
with the provisions of said chapter to the same extent as if it were copied at length herein. 

Surety, for value received, stipulates and agrees that no change, extension of time, alteration or addition 
to the terms of the Contract, or to the work performed thereunder, or the Plans, Specifications or Drawings 
accompanying the same, shall in any way affect its obligation on this Bond, and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to 
be performed thereunder. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this       
day of             , 20     . 

    
PRINCIPAL  SURETY 

BY:  BY:  

TITLE:  TITLE:  

ADDRESS:  ADDRESS:  

    

PHONE NUMBER:   PHONE NUMBER:   

EMAIL: _________________________________ EMAIL: _______________________________ 

The Name and Address of the Resident Agent of Surety is: 

  
 
(Attach Power of Attorney evidencing Surety Signatory’s authority to execute on behalf of Surety.) 
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PERFORMANCE BOND 
 
THE STATE OF § 

COUNTY OF § 
 
KNOW ALL MEN BY THESE PRESENTS: 

THAT                                                                 of the City of                                    , County of                    
________________________________, and State of             as Principal, and                          
________________________________________, authorized under the Laws of the State of Texas to act 
as Surety on Bonds for Principals, are held and firmly bound unto the County Judge of Montgomery County, 
Texas, and his duly qualified successors in office, in the penal sum of                                                                            $                          
for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, 
executors, successors and assigns, jointly and severally, by these presents: 

WHEREAS, the Principal has entered into a certain written Contract with the County, dated the              
day of                    , 20     , for construction of a Public Works Project, generally described as                          
___________________________________________, which Contract is hereby referred to and made a part 
hereof as fully and to the same extent as if copied at length herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal 
shall in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and 
agreements in and by said Contract agreed and covenanted by the Principal to be observed and performed 
according to the true intent and meaning of said Contract and the Plans and Specifications hereto annexed, 
and faithfully perform the work in accordance with the Plans and Specifications hereto annexed, then this 
obligation shall be void; otherwise, it shall remain in full force and effect; 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Chapter 2253 of the 
Texas Government Code, as amended, and all liabilities on this Bond shall be determined in accordance 
with the provisions of said chapter to the same extent as if it were copied at length herein. 

Surety, for value received, stipulates and agrees that no change, extension of time, alteration or addition 
to the terms of the Contract, or to the work performed thereunder, or the Plans, Specifications or Drawings 
accompanying the same, shall in any way affect its obligation on this Bond, and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to 
be performed thereunder. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this       
day of             , 20     . 

    
PRINCIPAL  SURETY 

BY:  BY:  

TITLE:  TITLE:  

ADDRESS:  ADDRESS:  

    

PHONE NUMBER:   PHONE NUMBER:   

EMAIL: _________________________________ EMAIL: _______________________________ 

The Name and Address of the Resident Agent of Surety is: 
  
(Attach Power of Attorney evidencing Surety Signatory’s authority to execute on behalf of Surety.) 
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NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A CONTRACTOR NAME 
 
The prequalified Bidder being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of “free competitive bidding” in connection with 
any Bid or contract, and that the prequalified Bidder intends to do the work with his own bonafide 
employees or subcontractors and will not submit a Bid for the benefit of another Contractor. 
 
By submitting this non-collusion affidavit, the Contractor is certifying his status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 
 

    SIGNATURE OF PREQUALIFIED BIDDER 
 
Name of Prequalified Bidder          
  Print or type individual name 
 
Trading and doing business as          
 Print or type Contractor name 
 
         

Address as Prequalified 
 
           
Witness  Signature of Prequalified Bidder, Individually 
 
          
Print or type witness' name Print or type signer's name 
 

AFFIDAVIT MUST BE NOTARIZED 
 

  NOTARY SEAL 
 
Subscribed and sworn to before me this the            day of _________20         . 
 
  
Signature of Notary Public 
 
of   County 
 
State of   
 
My Commission Expires:   
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NON-COLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION 
CONTINUED 

 
 
CORPORATE ENTITIES DOING BUSINESS UNDER A CONTRACTOR NAME 
 
The prequalified Bidder being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of “free competitive bidding” in connection with 
any Bid or contract, and that the prequalified Bidder intends to do the work with his own bonafide 
employees or subcontractors and will not submit a Bid for the benefit of another Contractor. 
 
By submitting this non-collusion affidavit, the Contractor is certifying his status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements 
concerning exceptions that are applicable. 
 

    SIGNATURE OF PREQUALIFIED BIDDER 
 
Name of Prequalified Bidder          
  Print or type Corporate name 
 
Trading and doing business as          
 Print or type Contractor name 
 
         

Address as Prequalified 
 
           
Witness  Signature of Prequalified Bidder, Individually 
 
          
Print or type witness' name Print or type signer's name 
 

AFFIDAVIT MUST BE NOTARIZED 
 

  NOTARY SEAL 
 
Subscribed and sworn to before me this the            day of _________20         . 
 
  
Signature of Notary Public 
 
of   County 
 
State of   
 
My Commission Expires:    
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CHANGE ORDER NO.      

PURCHASE ORDER NO.      

 

PROJECT:             

              
 

CONTRACTOR:            
 
Contractor is directed by County to make the following changes to the Contract Documents. 
 
DESCRIPTION OF CHANGES:          

              

              
 
ATTACHMENTS: (List Supporting Documents)        

              
 

 
CHANGE IN CONTRACT PRICE   CHANGE IN CONTRACT TIME 
 
1. Original price: $  Original Time:    Days 
 
2. Total of prior change   Total of prior 
 orders: $  change orders:    Days 
 
3. Total price prior to current   Total time prior to 
 change order: $   current change order:    Days 
 
4. Total of current change order: $  Total of current 
    change order:   Days 
 
5. New price resulting from 
 current change order: $  New time resulting   Days 
    from current change order: 
 

AGREED BY: 
 
CONTRACTOR:  
      COMPANY NAME 
SIGNATURE:   TITLE:   
 
DATE:   

 
DO NOT WRITE BELOW THIS LINE 

 
APPROVED:   

     MONTGOMERY COUNTY CONTRACT REPRESENTATIVE 



17 
 

 
 

CONTRACTOR ACKNOWLEDGEMENT OF STORMWATER MANAGEMENT PROGRAM   
 

I hereby acknowledge that I am aware of the Storm water Management Program and have been provided 
an opportunity to review, inspect, or provided a copy of the standard operating procedures developed by 
Montgomery County, in compliance with the TPDES General Permit No. TXR040000.  I agree to comply 
with all applicable best management practices and standard operating procedures while conducting my 
services for Montgomery County.  I agree to conduct all services in a manner that does not introduce 
illicit discharges of pollutants to streets, storm water inlets, drainage ditches or any portion of the drainage 
system.   
 
The following materials and/or pollutant sources must not be discharged to the drainage system as a result 
of any services provided: 
 

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from 
landscaping activities (except those materials resulting from ditch mowing or maintenance 
activities; 
 

2. Herbicides, pesticides and/or fertilizers (except those intended for aquatic use); 
 

3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids; 
 

4. Other hazardous materials, including paints, thinners, chemicals or related waste materials; 
 
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash water; 

 
6. Sanitary waste, trash, debris, or other waste products; 

 
7. Wastewater from wet saw machinery; and 

 
8. Other pollutants that degrade water quality or pose a threat to human health or the 

environment 
 

Furthermore, I agree to notify Montgomery County immediately of any issue caused by, or identified by  
 
________________________________________ (Contractor) that is believed to be an immediate threat 
to human health or the environment. 
 
 
_____________________________________________________________________________________ 
Name of Contractor      
 
________________________________________ _______________________________________  
Signature of Authorized Representative   Title 
 
________________________________________  _______________________________________  
Printed Name      Date 
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT 
 
Project ___________________ 
 
Job No. ___________________ 
 
On receipt by the signer of this document of a check from ________________ (maker of check) 
in the sum of $__________ payable to _____________________ (payee(s) of check) and when 
the check has been properly endorsed and has been paid by the bank on which it is drawn, this 
document becomes effective to release any mechanic’s lien right, any right arising from a payment 
bond that complies with a state or federal statute, any common law payment bond right, any claim 
for payment, and any rights under any similar ordinance, rule, or statute related to claim or payment 
rights for persons in the signer’s position that the signer has on the property of MONTGOMERY 
COUNTY (owner) located at ______________________________ (location) to the following 
extent: _________________________________________ (job description). 
 
This release covers a progress payment for all labor, services, equipment, and/or materials 
furnished to the property or to __________________ (person with whom signer contracted) as 
indicated in the attached statement(s) or progress payment request(s), except for unpaid retention, 
pending modifications and changes, or other items furnished. 
 
Before any recipient of this document relies on this document, the recipient should verify evidence 
of payment to the signer. 
 
The signer warrants that the signer has already paid or will use the funds received from this 
progress payment to promptly pay in full all of the signer’s laborers, subcontractors, materialmen, 
and suppliers for all work, materials, equipment, or services provided for or to the above referenced 
project in regard to the attached statement(s) or progress payment request(s). 
 
Date ________________________ 
 
_________________________________ (Company name) 
 
 
By ______________________________ (Signature) 
 
 
_________________________________ (Title) 

 
 

Sworn to and subscribed before me by on ___________________, 20____. 
 
 

____________________________________ 
Notary Public in and for The State of Texas 
My commission expires: ______________ 
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CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT 
 

Project ___________________ 
 
Job No. ___________________ 
 
On receipt by the signer of this document of a check from ________________ (maker of check) 
in the sum of $____________ payable to _____________________ (payee(s) of check) and when 
the check has been properly endorsed and has been paid by the bank on which it is drawn, this 
document becomes effective to release any mechanic’s lien right, any right arising from a payment 
bond that complies with a state or federal statute, any common law payment bond right, any claim 
for payment, and any rights under any similar ordinance, rule, or statute related to claim or payment 
rights for persons in the signer's position that the signer has on the property of MONTGOMERY 
COUNTY (owner) located at ______________________________ (location) to the following 
extent: ____________________________________________ (job description). 
 
This release covers the final payment to the signer for all labor, services, equipment, or materials 
furnished to the property or to __________________ (person with whom signer contracted). 
 
Before any recipient of this document relies on this document, the recipient should verify evidence 
of payment to the signer. 
 
The signer warrants that the signer has already paid or will use the funds received from this final 
payment to promptly pay in full all of the signer’s laborers, subcontractors, materialmen, and 
suppliers for all work, materials, equipment, or services provided for or to the above referenced 
project up to the date of this waiver and release. 
 
 
Date __________________ 
 
 
_________________________________ (Company name) 
 
 
By ______________________________ (Signature) 
 
 
_________________________________ (Title) 
 
 

Sworn to and subscribed before me by on ___________________, 20____. 
 
 

____________________________________ 
Notary Public in and for The State of Texas 
My commission expires: ______________ 
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SPECIAL PROVISION 
PREVAILING WAGE RATE 

 
This is a "Public Work Project" within the meaning of Chapter 2258, Texas Government Code.  
The Commissioners’ Court of Montgomery County has ascertained that the rates set out in the 
Federal Davis Bacon Wage Determinations herby constitute the general prevailing rate of “per 
diem” wages for the work classifications set out in such Schedule for the general locality of 
Montgomery County, Texas. Such Schedule sets forth the prevailing wage rate for each craft or 
type of worker, which includes, by definition, a laborer or mechanic considered necessary to 
perform the work. 
 
A schedule of the current rates can be found in the link provided below and are included herein.  
 
The Contractor who is awarded a contract by a public body or a subcontractor of the contractor 
shall pay not less than the rates determined under Section 2258.022, Texas Government Code, to 
a worker employed by it in the execution of the contract.  A contractor or subcontractor who 
violates this section shall pay to the state or a political subdivision of the state on whose behalf the 
contract is made, $60.00 for each worker employed for each calendar day or part of the day that 
the worker is paid less than the wage rates stipulated in the contract. A public body awarding a 
contract shall specify this penalty in the contract.  Such forfeiture shall be made in accordance with 
the provisions of Chapter 2258, Texas Government Code.  A worker employed on a public works 
project by or on behalf of the state or a political subdivision of the state shall be paid (1) not less 
than the general prevailing rate of per diem wages for work of a similar character in the locality in 
which the work is performed; and (2) not less than the general prevailing rate of per diem wages 
for legal holiday and overtime work. 
 
In accordance with Section 2258.024, Texas Government Code, the contractor and subcontractor 
shall keep a record showing:  (1) the name and occupation of each worker employed by contractor 
or subcontractor in the construction of the public work; and (2) the actual per diem wages paid to 
each worker.  The record shall be open at all reasonable hours to inspection by the officers and 
agents of the public body (i.e. Montgomery County, Texas). 
 
 
http://www.wdol.gov 
 
Note: 
 
This project does not fall under the Davis Bacon Act. 
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General Decision Number: TX180056 01/05/2018  TX56

Superseded General Decision Number: TX20170056

State: Texas

Construction Type: Highway

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston, 
Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San 
Jacinto and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types 
of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/05/2018

*  SUTX2011-013 08/10/2011

                                  Rates          Fringes

CEMENT MASON/CONCRETE   
FINISHER (Paving and   
Structures)......................$ 12.98                 
  
ELECTRICIAN......................$ 27.11                 
  
FORM BUILDER/FORM SETTER  
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     Paving & Curb...............$ 12.34                 
     Structures..................$ 12.23                 
  
LABORER  
     Asphalt Raker...............$ 12.36                 
     Flagger.....................$ 10.33                 
     Laborer, Common.............$ 11.02                 
     Laborer, Utility............$ 11.73                 
     Pipelayer...................$ 12.12                 
     Work Zone Barricade 
     Servicer....................$ 11.67                 
  
PAINTER (Structures).............$ 18.62                 
  
POWER EQUIPMENT OPERATOR:  
     Asphalt Distributor.........$ 14.06                 
     Asphalt Paving Machine......$ 14.32                 
     Broom or Sweeper............$ 12.68                 
     Concrete Pavement 
     Finishing Machine...........$ 13.07                 
     Concrete Paving, Curing, 
     Float, Texturing Machine....$ 11.71                 
     Concrete Saw................$ 13.99                 
     Crane, Hydraulic 80 Tons 
     or less.....................$ 13.86                 
     Crane, Lattice boom 80 
     tons or less................$ 14.97                 
     Crane, Lattice boom over 
     80 Tons.....................$ 15.80                 
     Crawler Tractor.............$ 13.68                 
     Excavator, 50,000 pounds 
     or less.....................$ 12.71                 
     Excavator, Over 50,000 
     pounds......................$ 14.53                 
     Foundation Drill, Crawler 
     Mounted.....................$ 17.43                 
     Foundation Drill, Truck 
     Mounted.....................$ 15.89                 
     Front End Loader 3 CY or 
     Less........................$ 13.32                 
     Front End Loader, Over 3 CY.$ 13.17                 
     Loader/Backhoe..............$ 14.29                 
     Mechanic....................$ 16.96                 
     Milling Machine.............$ 13.53                 
     Motor Grader, Fine Grade....$ 15.69                 
     Motor Grader, Rough.........$ 14.23                 
     Off Road Hauler.............$ 14.60                 
     Pavement Marking Machine....$ 11.18                 
     Piledriver..................$ 14.95                 
     Roller, Asphalt.............$ 11.95                 
     Roller, Other...............$ 11.57                 
     Scraper.....................$ 13.47                 
     Spreader Box................$ 13.58                 
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Servicer.........................$ 13.97                 
  
Steel Worker  
     Reinforcing Steel...........$ 15.15                 
     Structural Steel Welder.....$ 12.85                 
     Structural Steel............$ 14.39                 
  
TRUCK DRIVER  
     Low Boy Float...............$ 16.03                 
     Single Axle.................$ 11.46                 
     Single or Tandem Axle Dump..$ 11.48                 
     Tandem Axle Tractor w/Semi 
     Trailer.....................$ 12.27                 
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
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(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.
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A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
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interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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MONTGOMERY COUNTY GENERAL PROVISIONS 
 

SECTION 1 
DEFINITION OF TERMS 

 
Whenever the following terms are used in these General Provisions, Contract and Bond, the intent 
and meaning shall be interpreted as follows: 
 
1.1 Bid:  The written offer made on the prescribed form by the bidder to furnish the materials 

or equipment or to perform the work or services proposed. 
 
1.2 Bid Bond:  The deposit designated to be made by the bidder, which is to accompany his 

bid as a guaranty of good faith to enter into a written contract, and to be submitted as bond 
if the contract is awarded to him. 

 
1.3 Commissioners' Court:   The Commissioners' Court of Montgomery County, Texas. 
 
1.4 Contract:  The written agreement between County and the contractor covering the 

performance of work or services or the furnishing of materials, supplies, or equipment, as 
proposed.  The contract shall include the Notice to Bidders, contractor's bid, these General 
Provisions, Special Provisions, Technical Provisions, including the plans and 
specifications, contractor's Performance and Payment Bonds and all supplemental 
agreements, which are required to complete the performance of the work in a substantial 
and acceptable manner.  

 
1.5 Contractor:  The individual, firm or corporation with whom a contract is made. 
 
1.6 County:  Montgomery County, Texas, a political subdivision of the State of Texas. 
 
1.7 County Auditor:  The county auditor of Montgomery County, Texas. 
 
1.8 County Purchasing Agent:  The Purchasing Agent of Montgomery County, Texas. 
 
1.9 Engineer:  The County Engineer of Montgomery County, Texas. 
 
1.10 Inspector:  The authorized representative of the Engineer assigned to make detailed 

inspection of any or all portions of the work and materials or equipment involved in this 
contract. 

  
1.11 Payment Bond:  The guaranty given by contractor to secure payment of all claims for 

labor or materials supplied in connection with the performance of the work. 
 
1.12 Performance Bond:  The guaranty given by contractor to secure performance of the work 

in compliance with the contract. 
 
1.13 Plans:  The officially approved plans, profiles, typical cross-sections, working drawings, 

and supplemental drawings, or exact reproductions thereof, which show the location, 
character, dimensions, and details of the work or services to be performed or the materials 
or equipment to be furnished, which plans are considered as a part of the contract. 
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1.14 Specifications:  The directions, provisions, and requirements pertaining to the method and 
manner of performing the work or services or to quantities and qualities of materials, 
supplies, or equipment to be furnished under the contract. 

 
SECTION 2 

INSTRUCTIONS TO BIDDERS 
 
2.1 Bid Documents:  Upon request, the Purchasing Agent shall furnish interested bidders with 

bid documents, including a contract, plans, specifications and a bid form.  The bid 
documents will state the location and description of the proposed work. 

 
The Bid Form may specify lump sum bidding or unit prices. 

 
Where unit prices are requested, the Bid Form will include an appropriate estimate of the 
various quantities and kinds of work to be performed or materials to be furnished.  
Estimates of quantity will be used for comparison of bids only.  Payment to the Contractor 
will be based upon actual quantities purchased. 

 
When materials or equipment are specified by a trade or brand name, it is not the intention 
of County to discriminate against an equal product of another manufacturer, but rather to 
set a definite standard of quality or performance, and to establish an equal basis for the 
evaluation of bids.  Items identified by a manufacturer's name and model designation, or 
their equal, shall be complete in every respect and shall be provided as specified.  To 
qualify an item as equal to that specified the bidder shall submit evidence that the material 
is equal in quality, workmanship, appearance, finish and all other characteristics, as 
specified by the named manufacturer. 

 
2.2 Examination of Bid Documents and Site of Work:  Before submitting a bid, the bidder 

shall examine carefully all bid documents, including the form of the contract to be 
executed.  He shall examine the site of work and satisfy himself as to the conditions which 
will be encountered relating to the character, quality, and quantity of work to be performed 
and materials to be furnished.  The submission of a bid by bidder shall be conclusive 
evidence that he has complied with these requirements. 

 
Claims for additional compensation due to variations between conditions actually 
encountered in construction and as indicated by the Bid Documents will not be allowed. 

 
2.3 Preparation of Bid:  The bidder shall submit his bid on the Bid Form furnished by the 

County.  Both the Bid Form and the prescribed contract shall be executed and delivered to 
the Purchasing Agent at the place and time specified in the Notice to Bidders.  Such 
documents shall be executed with ink in the complete and correct name of the individual, 
firm, corporation, or combination thereof, making the bid, and shall be signed by a person 
or persons authorized to bind the bidder.  Original bid shall be clearly marked 
“ORIGINAL” and contain all original signatures.  All bids must be submitted to the 
Purchasing Agent in a sealed envelope, prominently marked with the project number and 
title specified in the "Notice to Bidders" and bearing the notation:   

 
DO NOT OPEN IN MAIL ROOM 
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2.4 Bid Bond:  If the contract is for the construction of Public Works, including, but not limited 
to, the construction, alteration, or repair of any public building, bridge, road, or like 
improvement, bidder shall submit a bid bond in the amount of (5%) of the bid amount.  
County may, by special provision, require submission of a bid bond in the amount of (5%) 
of the bid amount for any other contract where the bid amount shall exceed $100,000.00.  
Commissioners' Court also has the option to require a bid bond in the amount of 5% of the 
bid amount if the total bid amount is less than $100,000.00.  Where required, the bid bond 
shall accompany submission of the bid and must be executed by a corporate surety 
authorized to do business in the State of Texas.  

 
2.5 Withdrawal of Bid:  A bidder may withdraw his bid, without penalty, by making written 

request delivered to the Purchasing Agent prior to the time fixed for the opening of bids. 
 
2.6 Public Opening of Bids:  Bids will be opened and read publicly at the time and place 

indicated in the Notice to Bidders.   However, County reserves the right to extend the time 
for opening in the manner provided by law as stated in Texas Local Government Code, 
Section 262.026. 

 
2.7 Addenda:  Any interpretations, corrections, or changes to this Invitation to Bid and 

specifications will be made by addenda.  Sole issuing authority of addenda shall be vested 
by Montgomery County Purchasing Agent.  Addenda will be mailed or faxed to all who 
are known to have received a copy of this Invitation to Bid.  Bidders shall acknowledge 
receipt of all addenda, by faxing the signature page back or by mailing in the signature 
page with the Invitation to Bid.   

 
2.8 Use of Local Subcontractors and Suppliers:  It is the intention of the County that local 

businesses to be given every consideration and opportunity to provide services and 
materials for this project.  Contractors submitting bids for this project are encouraged to 
use local businesses wherever possible, but not to the extent that their participation will 
result in the contractor’s bid not being competitive. 

 
2.9 Conflict of Interest:  Potential bidders/proposers are advised that they may have 

disclosure requirements pursuant to Texas Local Government Code, Chapter 176.  This 
law requires persons desiring to do business with the County to disclose: 

 
(A) an employment or other business relationship with a local government officer of the 

County, or a family member of the officer that results in the officer or family member 
receiving taxable income; or  

 
(B) any gift or gifts to a local government officer of the County, or a family member of 

the officer, that have an aggregate value of more than $100 (one hundred dollars) 
during the preceding twelve month period. Gifts of food, lodging, transportation, or 
entertainment, which an officer or family member accepted as a guest, need not be 
disclosed. 

 
 

2.10 Confidentiality:  Any material requested to be considered as CONFIDENTIAL in nature 
must be placed in a separate envelope clearly marked CONFIDENTIAL; provided, such 
material will be treated as confidential by Montgomery County only to the extent allowable 
in the Government Code, Chapter 552 of the Public Information Act and except where 
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required by Court with competent jurisdiction to release information.  If items are not 
placed in an envelope and marked CONFIDENTIAL, Montgomery County will not be 
liable for disclosing the information. 

 
2.11  Scanned Or Re-Typed Response:  If in its response, offeror either electronically scans, 

re-types or in some way reproduces the County’s published bid package, then in the event 
of any conflict between the terms and provisions of the County’s published bid package, 
or any portion thereof, and the terms and provisions of the response made by offeror, the 
County’s bid package as published shall control. Furthermore, if an alteration of any kind 
to the County’s published bid package is only discovered after the contract is executed and 
is not being performed; the contract is subject to immediate cancellation.  

 
2.12 Digital Format:  If offeror obtained the bid specifications in digital format in order to 

prepare a response, the bid must be submitted in hard copy according to instructions 
contained in this bid package.  If, in its bid response, offeror makes any changes whatsoever 
to the County’s published bid specifications, the County’s bid specifications as published 
shall control.  Furthermore, if an alteration of any kind to the County’s published bid 
package is only discovered after the contract is executed and is not being performed; the 
contract is subject to immediate cancellation 

 
2.13 Disclosure Of Interested Parties: Per Government Code, Statute §2252.908, effective 

January 1, 2016 all contracts executed by Commissioners Court, regardless of the dollar 
amount, will require completion of Form 1295 "Certificate of Interested Parties" by the 
participating vendor.  Form 1295 is also required for any and all contract amendments, 
extensions or renewals. Vendors are required to visit the Texas Ethics Commissions (TEC) 
website (https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm) and file  a 1295 
Certificate.  After filing the form with TEC, it must be printed, signed and notarized and 
included with the bid/proposal submission.  

 
 

SECTION 3 
AWARD AND EXECUTION OF CONTRACT 

 
3.1 Award of Contract:  Award of the Contract shall be made to the responsible Bidder who 

submits the lowest and best bid.  However, County reserves the right to waive any formality 
or irregularity, to make awards of a portion of the work only, to make awards to more than 
one Bidder, to reject all bids or require new bids, if in the best interest of County.  County 
shall execute the Contract upon award of the bid. 

 Bidders may be disqualified and their bids not considered, among other reasons, for any of 
the following specific reasons:  

 

1. The Bidder being interested in any litigation between both parties.  
2. The Bidder being in arrears on any existing contract or having defaulted on a 

previous contract.  
3. Lack of competency as revealed by a financial statement, experience and 

equipment, questionnaires, etc. 
4. Uncompleted work, which in the judgment of the County, will prevent or hinder 

the prompt completion of additional work, if awarded.  
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3.2 Return of Bid Bond:  The bid bond of the three lowest bidders will be retained until after 
award and execution of the Contract and delivery of all required Performance and Payment 
Bonds, whereupon, such bid bonds may be returned.  

 
3.3 Performance and Payment Bonds and Certificates of Insurance:  The form of the 

required bonds is prescribed by County and accompanies these General Provisions.  
Specific insurance coverages are also required as prescribed herein.  The bidder to whom 
an award is made shall, within twenty (20) days of the date of award, execute and deliver 
to the Purchasing Agent a Performance Bond and a Payment Bond, each in the full amount 
of the contract price, as well as Certificates of Insurance evidencing the prescribed 
coverages. 

 
If the contract is for the construction of Public Works, including, but not limited to the 
construction, alteration, or repair of any public building, bridge, road or like improvement, 
and the contract price shall exceed the sum of $100,000.00, the successful bidder may be 
required to submit a Performance Bond conditioned upon the faithful performance of the 
work in accordance with the plans, specifications, and contract documents.  County may, 
by special provision, require the submission of a performance bond for any other contract 
where the contract price shall exceed the sum of $50,000.00.  Commissioners’ Court also 
has the option to require a performance bond for any other contract where the contract price 
is less than the sum of $50,000.00.   Where required, the performance bond shall be 
submitted by the successful bidder within twenty (20) days of the award of the bid.  
Performance bonds shall be in an amount equal to the contract price and must be executed 
by a corporate surety authorized to do business in the State of Texas. 

  
If the contract is for the construction of Public Works, including, but not limited to the 
construction, alteration or repair of any public building, bridge, road or like improvement, 
and contract price shall exceed the sum of $25,000.00, the successful bidder shall be 
required to submit a Payment Bond for the protection of all claimants supplying labor or 
materials in connection with the prosecution of the work provided for in the contract.  
Where required, the payment bond shall be submitted by the successful bidder within 
twenty (20) days of the award of the bid.  Payment bonds shall be in an amount equal to 
the contract price and must be executed by a corporate surety authorized to do business in 
the State of Texas. 

 
3.4 Failure to Deliver Bonds or Certificates of Insurance: 

Should the bidder to whom the contract is awarded refuse or neglect to execute and deliver 
the required performance and payment bonds or Certificate of Insurance to the Purchasing 
Agent within twenty (20) days of the date of award, then the bid bond of such bidder shall 
be forfeited and all such funds secured thereby shall become the property of County as 
liquidated damages. 

 
3.5 Notice to Proceed:  The contractor shall not begin the work until so authorized in writing 

by the Engineer or by receipt of a purchase order indicating notice to proceed, and shall 
then commence prosecution of the work within seventy-two (72) hours of receipt of such 
notice to proceed, unless otherwise approved by Montgomery County. 

 
3.6 Additional Provisions:  The general contractor has assumed the risk of costs increases and 

the effects of shortages or lack of availability of materials, energy, goods and labor, and 
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neither the price nor schedule for performance and completion of the work shall be subject 
to adjustment should any of these risks arise. 

 
SECTION 4 

INSURANCE AND INDEMNIFICATION 
 
4.1 CERTIFICATES OF INSURANCE  
 
 All contractors must submit, with document, current Certificates of Insurance indicating 

coverages in the amounts stated below.  In lieu of submitting a Certificate of Insurance, 
contractors may submit, with a notarized, statement from an Insurance Company, 
authorized to conduct business in the State of Texas, and acceptable to Montgomery 
County, guaranteeing the issuance of an insurance policy, with the coverage stated below, 
to the contractor named therein, if successful, upon award of this Contract.  Failure to 
provide current insurance certificate or notarized statement may result in disqualification. 

 
1. Worker’s Compensation – Statutory Employers Liability  

$1,000,000  E.L. Each Accident  
$1,000,000  E.L. Each Employee 
$1,000,000  E.L. Disease Policy Limit  

 
The following information is provided in accordance with Title 28, Section 110.110 of 
the Texas Administrative Code:  

 
A. Definitions:  

 Certificate of coverage ("certificate")- A copy of a certificate of insurance, a 
certificate of authority to self-insure issued by the division, or a coverage agreement 
(DWC Form-81, DWC Form-82, DWC Form-83, or DWC Form-84), showing 
statutory workers' compensation insurance coverage for the person's or entity's 
employees providing services on a project, for the duration of the project.  

  
 Duration of the project - includes the time from the beginning of the work on the 

project until the contractor /person’s work on the project has been completed and 
accepted by the governmental entity.  

 
 Persons providing services on the project ("subcontractor" in §406.096) - includes 

all persons or entities performing all or part of the services the contractor has 
undertaken to perform on the project, regardless of whether that person contracted 
directly with the contractor and regardless of whether that person has employees. 
This includes, without limitation, independent contractors, subcontractors, leasing 
companies, motor carriers, owner-operators, employees of any such entity, or 
employees of any entity which furnishes persons to provide services on the project. 
"Services" include, without limitation, providing, hauling, or delivering equipment 
or materials, or providing labor, transportation, or other service related to a project. 
"Services" does not include activities unrelated to the project, such as 
food/beverage vendors, office supply deliveries, and delivery of portable toilets.  

 
B. The contractor shall provide coverage, based on proper reporting of classification 

codes and payroll amounts and filing of any coverage agreements, which meets the 
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statutory requirements of Texas Labor Code, Section 401.011(44) for all employees 
of the contractor providing services on the project, for the duration of the project.  
 

C. The Contractor must provide a certificate of coverage to the governmental entity 
prior to being awarded the contract.  
 

D. If the coverage period shown on the contractor's current certificate of coverage ends 
during the duration of the project, the contractor must, prior to the end of the 
coverage period, file a new certificate of coverage with the governmental entity 
showing that coverage has been extended.  
 

E. The contractor shall obtain from each person providing services on a project, and 
provide to the governmental entity: 

 
(1) a certificate of coverage, prior to that person beginning work on the project, so 

the governmental entity will have on file certificates of coverage showing 
coverage for all persons providing services on the project; and  

 
(2) no later than seven days after receipt by the contractor, a new certificate of 

coverage showing extension of coverage, if the coverage period shown on the 
current certificate of coverage ends during the duration of the project.  

 
F. The contractor shall retain all required certificates of coverage for the duration of 

the project and for one year thereafter.  
 

G. The contractor shall notify the governmental entity in writing by certified mail or 
personal delivery, within 10 days after the contractor knew or should have known, 
of any change that materially affects the provision of coverage of any person 
providing services on the project.  
 

H. The contractor shall post on each project site a notice, in the text, form and manner 
prescribed by the Texas Department of Insurance, Division of Workers’ 
Compensation, informing all persons providing services on the project that they are 
required to be covered, and stating how a person may verify coverage and report 
lack of coverage.  
 

I. The contractor shall contractually require each person with whom it contracts to 
provide services on a project, to:  

 
(1) provide coverage, based on proper reporting of classification codes and payroll 

amounts and filing of any coverage agreements, which meets the statutory 
requirements of Texas Labor Code, Section 401.011(44) for all of its employees 
providing services on the project, for the duration of the project;  

 
(2) provide to the contractor, prior to that person beginning  work on the project, a 

certificate of coverage showing that coverage is being provided for all 
employees of the person providing services on the project, for the duration of the 
project;  
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(3) provide the contractor, prior to the end of the coverage period, a new certificate 
of coverage showing extension of coverage, if the coverage period shown on the 
current certificate of coverage ends during the duration of the project;  

 
(4) obtain from each other person with whom it contracts, and provide to the 

contractor: 
 

(a) a certificate of coverage, prior to the other person beginning 
work on the project; and  

 
(b) a new certificate of coverage showing extension of coverage, 

prior to the end of the coverage period, if the coverage period 
shown on the current certificate of coverage ends during the 
duration of the project;  

 
(6) retain all required certificates of coverage on file for the duration of the project 

and for one year thereafter;  
 
(7) notify the governmental entity in writing by certified mail or personal delivery, 

within 10 days after the person knew or should have known, of any change that 
materially affects the provision of coverage of any person providing services 
on the project; and  

 
(8) contractually require each person with whom it contracts, to perform as required 

by paragraphs (1) - (7), with the certificates of coverage to be provided to the 
person for whom they are providing services.  

 
J. By signing this contract or providing or causing to be provided a certificate of 

coverage, the contractor is representing to the governmental entity that all employees 
of the contractor who will provide services on the project will be covered by workers' 
compensation coverage for the duration of the project, that the coverage will be 
based on proper reporting of classification codes and payroll amounts, and that all 
coverage agreements will be filed with the appropriate insurance carrier or, in the 
case of a self-insured, with the division. Providing false or misleading information 
may subject the contractor to administrative penalties, criminal penalties, civil 
penalties, or other civil actions.  

 
K. The contractor's failure to comply with any of these provisions is a breach of contract 

by the contractor which entitles the governmental entity to declare the contract void 
if the contractor does not remedy the breach within ten days after receipt of notice 
of breach from the governmental entity.  
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2. Comprehensive General Liability Insurance, including Contractor's protective 
liability: 

 
$1,000,000 Each Occurrence  
$2,000,000 General Aggregate (per project) 
$2,000,000 Products/ Completed Operations  
$1,000,000 Personal Advertising & Injury 
$   100,000 Damage to Rented Premises  
$       5,000 Medical Expense (Any One Person) 

 
Special provisions – 30 Day Notice of Cancellation for material change.  

 
The policy shall specifically include: 

 
A. XCU Coverage (Explosion, Collapse, Underground or Tunneling Coverage) 
  
B. Completed Operations Coverage for a period of one (1) year from the date of final 

completion of the work 
 
C. Contractual Liability Coverage 

 
3. Automobile Liability Insurance, including coverage for owned, non-owned and hired 

vehicles, with minimum limits of not less than $1,000,000 Combined Single Limit 
(Bodily Injury including property damage). 

 
 County shall be included as an "Additional Insured" by endorsement to policies issued 

for coverages listed in 2 and 3 above. A "Waiver of Subrogation Endorsement" in favor 
of County shall be a part of each policy for coverage listed all sections above. 

 
 Contractor shall be responsible for any deductions or exclusions stated in the policy. 
 
 This insurance coverage must insure against claims of third parties who go upon or 

wander upon the work site at any time and suffer injury or property loss, or who suffer 
any injury or property loss as a result of the contractor’s performance of the contract. 

 
4.2 INDEMNIFICATION:  CONTRACTOR SHALL INDEMNIFY AND SAVE 

HARMLESS COUNTY AND ITS OFFICIALS, OFFICERS, AND EMPLOYEES 
FROM ALL SUITS, ACTIONS OR CLAIMS OF ANY CHARACTER BROUGHT 
BECAUSE OF ANY INJURIES OR DAMAGE RECEIVED OR SUSTAINED BY 
ANY PERSON, PERSONS OR PROPERTY ON ACCOUNT OF THE 
OPERATIONS OF CONTRACTOR; OR ON ACCOUNT OF, OR IN 
CONSEQUENCE OF, ANY NEGLECT IN SAFEGUARDING THE WORK; OR 
THROUGH USE OF DEFECTIVE MATERIALS IN CONSTRUCTING THE 
WORK; OR BECAUSE OF ANY ACT OR OMISSION, NEGLECT, OR 
MISCONDUCT OF SAID CONTRACTOR; OR BECAUSE OF ANY ACT OR 
CLAIMS OR AMOUNTS RECOVERED FROM ANY INFRINGEMENTS OF 
PATENT, TRADEMARK, OR COPYRIGHT; OR FROM ANY CLAIMS OR 
AMOUNTS ARISING OR RECOVERED UNDER THE "WORKERS' 
COMPENSATION ACT" OR ANY OTHER LAW, ORDINANCE, ORDER, OR 
DECREE.  MONEY DUE CONTRACTOR UNDER AND BY VIRTUE OF HIS 
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CONTRACT, AS MAY BE CONSIDERED NECESSARY BY COUNTY FOR SUCH 
PURPOSE, MAY BE RETAINED FOR THE USE OF COUNTY, OR, IN CASE NO 
MONEY IS DUE, HIS SURETY MAY BE HELD UNTIL SUCH SUIT OR SUITS, 
ACTION OR ACTIONS, CLAIM OR CLAIMS FOR INJURIES OR DAMAGES AS 
AFORESAID SHALL HAVE BEEN SETTLED.  
 

SECTION 5 
PREVAILING WAGE RATE 

 
5.1 Establishment of Prevailing Wage Rate:  This is a "Public Works Project" within the 

meaning of Chapter 2258, Vernon’s Annotated Civil Statutes, Government Code.  The 
Commissioners’ Court of Montgomery County has ascertained that the rates set out in the 
Federal Davis Bacon Wage Determinations herby constitute the general prevailing rate of 
“per diem” wages for the work classifications set out in such Schedule for the general 
locality of Montgomery County, Texas.  Such Schedule sets forth the prevailing wage rate 
for each craft or type of worker, which includes, by definition, a laborer or mechanic 
considered necessary to perform the work.   

 
2258.021 Right to be Paid Prevailing Wage Rates 

(a) A worker employed on a public work by or on behalf of the state or a political 
subdivision of the state shall be paid:  

(1) not less than the general prevailing rate of per diem wages for work of a 
similar character in the locality in which the work is performed; and  

(2) not less than the general prevailing rate of per diem wages for legal holiday 
and overtime work. 

(b) Subsection (a) does not apply to maintenance work. 

(c) A worker is employed on a public work for the purposes of this section if the 
worker is employed by a contractor or subcontractor in the execution of a contract for 
the public work with the state, a political subdivision of the state, or any officer or 
public body of the state or a political subdivision of the state. 
 

5.2 Penalty:   
 
 2258.023 Prevailing Wage Rates to be Paid by Contractor and Subcontractor; Penalty 
 

(a) The contractor who is awarded a contract by a public body or a subcontractor of 
the contractor shall pay not less than the rates determined under Section 2258.022 to 
a worker employed by it in the execution of the contract. 

(b) A contractor or subcontractor who violates this section shall pay to the state or a 
political subdivision of the state on whose behalf the contract is made, $60 for each 
worker employed for each calendar day or part of the day that the worker is paid less 
than the wage rates stipulated in the contract.  A public body awarding a contract 
shall specify this penalty in the contract. 
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(c) A contractor or subcontractor does not violate this section if a public body 
awarding a contract does not determine the prevailing wage rates and specify the 
rates in the contract as provided by Section 2258.022. 

(d) The public body shall use any money collected under this section to offset the 
costs incurred in the administration of this chapter. 

(e) A municipality is entitled to collect a penalty under this section only if the 
municipality has a population of more than 10,000. 

 2258.051 Duty of Public Body to Hear Complaints and Withhold Payment 
 

A public body awarding a contract, and an agent or officer of the public body, shall: 

(1) take cognizance of complaints of all violations of this chapter committed in the 
execution of the contract; and 

(2) withhold money forfeited or required to be withheld under this chapter from the 
payments to the contractor under the contract, except that the public body may not 
withhold money from other than the final payment without a determination by the 
public body that there is good cause to believe that the contractor has violated this 
chapter. 

Current prevailing wage rates are incorporated in the contract documents as attached. 

5.3. Maintenance of Payroll Records:  In accordance with Section 2258.024, Vernon’s 
Annotated Civil Statutes, Government Code, the contractor and subcontractor shall keep a 
record showing: (1) the name and occupation of each worker employed by the contractor 
or subcontractor in the construction of the public work; and (2) the actual per diem wages 
paid to each worker.  The record shall be open at all reasonable hours to inspection by the 
officers and agents of the public body (i.e. Montgomery County, Texas). 

 
SECTION 6 

AUTHORITY OF ENGINEER 
 
6.1 Authority of Engineer:  The Engineer is the County's representative during the 

construction period and shall be the initial interpreter of the contract documents, including 
all plans and specifications relating to the work.  He shall evaluate the quality and 
acceptability of the materials furnished, work performed and the manner of performance 
and rate of progress of the work.  He shall consult with County and make recommendations 
relating to payment of contract funds, the adjustment of contract work or time and the 
partial or final acceptance of the work, provided, however, such Engineer's authority to act 
on behalf of County shall be limited to that expressly granted herein.  County shall issue 
all instructions to contractor through the Engineer, and contractor shall route all 
communication to County through the Engineer. 

 
6.2 Rejection of Defective Work:  Engineer will have the authority to disapprove or reject 

defective work and to require special inspection or testing of the work to determine its 
compliance with the contract, plans and specifications, regardless of whether or not such 
work is fabricated, installed or completed. 
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6.3 Correction of Defective Work:  If required by the Engineer, Contractor shall promptly, 

as directed, either correct all defective work, whether or not fabricated, installed or 
completed, or, in the alternative, remove such work in its entirety and replace it with non-
defective work.  Contractor shall bear all direct, indirect and consequential costs of such 
correction or removal. 

 
6.4 Site Inspection:  Engineer will make visits to the work site at appropriate intervals to 

observe the progress and quality of the work and to determine in general if the work is 
preceding in accordance with the contract documents.  However, the Engineer shall not be 
required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the work.  The Engineer's efforts shall be directed toward providing County a 
greater degree of confidence that the work conforms to the contract, plans and 
specifications endeavoring to guard County against defects or deficiencies in the work. 

 
6.5 Temporary Suspension of Work:  The Engineer shall have the authority to suspend the 

work wholly or in part, for such period as they may deem necessary due to unsuitable 
weather or to such other conditions as are unfavorable for the prosecution of the work, or 
for such time as they may deem necessary due to the failure to make deliveries or failure 
to perform any provisions of the contract. 

 
6.6 No Responsibility to Contractor:  Neither the Engineer's authority to act hereunder or 

any decision made by the Engineer in good faith either to exercise or not to exercise such 
authority shall give rise to any duty or responsibility by the Engineer to contractor to any 
subcontractor, supplier, material men or surety. 

 
SECTION 7 

PROSECUTION OF THE WORK 
 
7.1 Intent of Plans and Specifications:  The intent of the plans and/or specifications is to 

prescribe definite work or services to be undertaken, or materials, supplies or equipment to 
be furnished by the contractor.  The contractor shall perform all earth work, construct all 
surface courses, and build all structures and incidental construction, all in accordance with 
the lines, grades, typical cross-sections, and dimensions shown on the plans.  He shall 
furnish all items, materials, implements, machinery, equipment, tools, supplies, and labor 
necessary to the prosecution and completion of the contract. 

 
7.2 Interpretation of Plans:  On all plans and drawings, the figured dimensions shall govern 

in case of discrepancy between the figured and scaled dimensions.  The contractor shall 
take no advantage of any error or omission in these plans or specifications. 

 
7.3 Special Provisions:  Should any construction work for conditions which are not covered 

by Standard Specifications be anticipated on any proposed work, special provisions for 
such work will be attached. Should any such special provisions conflict with these General 
Provisions, the special provisions shall govern. 

 
7.4 Cooperation of Contractor:  The contractor will be supplied copies of the plans, 

specifications and special provisions and on the jobsite they shall have, at all times, one 
copy of each.  The contractor shall give the work his constant attention to facilitate the 
progress thereof and shall cooperate with the Engineer in every way possible.  The 
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contractor shall have on the Work Project at all times, regardless of how much of the work 
may be sublet, a competent and reliable English-speaking superintendent, authorized to 
receive orders and to act on their behalf. 

 
The contractor shall give the Engineer at least thirty-six (36) hours’ notice, in writing, 
before requiring stakes to be set on any new portion of the work, and he shall clearly state 
in such notice the exact location where such stakes are needed for immediate use. 

 
The contractor shall give the Engineer full opportunity to inspect the work at all stages and 
where there have been any work stoppages, he shall give the Engineer at least twenty-four 
(24) hours’ notice before resuming operations.  Where any gas, water or other utility 
installations will be affected by the work to be carried out by the Contractor, he shall see 
that ample notice is given to the owners, operators or persons in charge to the end that the 
prosecution of the work under his contract shall not be delayed. 

   
7.5 Materials and Workmanship:  The contractor shall submit samples or specimens of such 

materials to be furnished or used in the work as the Engineer may require.  All materials 
must be of specified quality and equal to approved samples, and shall be stored so as to 
insure the preservation of their quality and fitness for the work.  The Engineer may, at his 
discretion, make test cuts at any point to determine the character of material and 
workmanship and to check dimensions. 

 
All materials not conforming to the requirements of these specifications shall be considered 
defective, and all such materials, whether in place or not, shall be rejected and shall be 
removed immediately from the site of the work, unless otherwise permitted by the 
Engineer.  No rejected material, the defects of which have been subsequently corrected, 
shall be used until approval has been given by the Engineer.  All work which has been 
rejected shall be remedied or removed and replaced in an acceptable manner by the 
contractor at his own expense, and no compensation shall be allowed him for such removal 
or replacement.  Upon failure of the contractor to forthwith comply with any order of the 
Engineer made under the provisions of this article, the Engineer shall have authority to 
remove and replace defective material or work and to deduct the cost of removal and 
replacement from any monies due, or to become due, the contractor. 

 
7.6 Unauthorized Work:  Work done without the lines and grade given, or shown on the 

plans, or any extra work done or changes made without written authority on the prescribed 
change order form, or without the approval by Certificate of the Auditor, will be considered 
unauthorized and at the expense of the contractor and will not be measured or paid for by 
the County.  At the option of the County, work so done maybe ordered removed and 
replaced at the contractor's expense.  

  
7.7 Detours:  Detours and temporary structures necessary for public travel during the 

prosecution of the work will be indicated in the plans, or provided for in the specifications, 
and the cost will be included in the bid and contract price.  Any necessary detours or 
temporary structures not indicated in the plans or provided for in the specifications shall 
be at the expense of the contractor.  Increased maintenance costs incidental to re-routing 
traffic over an established road, street or highway shall not be considered as a part of the 
cost of maintaining necessary detours to be paid by the contractor. 

 



34 
 

The contractor shall provide, at his expense, means of ingress and egress for residents along 
any closed section of the work, and shall provide property owners a means of access to a 
public road. 

 
No bridge, culvert or drainage structure shall be closed until an adequate detour has been 
arranged and constructed.  Suitable signs indicating "Road Closed" or "Detour" shall be 
erected by the contractor, at no expense to the County. 

 
If, in the opinion of the Engineer, the contractor does not comply with the above 
requirements, such work as the Engineer may deem necessary to the comfort and safety of 
the traveling public may be performed, and the charges therefore withheld from any money 
due to the contractor on this or any other contract. 

  
7.8  Barricades, Warning Lights, and Signs:  Prior to closing any section of the project to 

traffic, the contractor shall furnish, erect and maintain, at no expense to the county, suitable 
barricades, warning signs, flares and red flags, as specified in the plans or as directed by 
the Engineer.  At least three (3) flares or lights acceptable to the Engineer shall be placed 
at each barricade, one (1) at or near each end, and one (1) near the center-line of the 
roadway.  All lights shall be kept burning from sunset to sunrise. 

 
If, in the opinion of the Engineer, the barricades are insufficient to prevent traffic entering 
upon the closed section, then the contractor shall provide watchmen at points designated, 
for such periods as directed by the Engineer at no additional cost to the county. 

 
If, in the opinion of the Engineer, the safety of local traffic entering the closed portions of 
the project is endangered, the contractor shall furnish and maintain such barricades, lights, 
or warning signs as the Engineer may direct to protect the work and safeguard traffic at no 
additional cost to the county. 

  
Unless otherwise set forth in these specifications, the contractor shall receive no direct 
compensation for furnishing, erecting and maintaining the necessary barricades, lights, 
flares, signs or for any proper safety, convenience and direction of traffic, during the period 
prior to final inspection and acceptance by the county. 

 
Contractor shall be completely responsible for traffic safety during performances of the 
contract, during work hours and after work hours. 

 
7.9 Laws to Be Observed:  The contractor is assumed to have made himself familiar with and 

at all times shall observe and comply with all federal, state, county and city laws, 
ordinances and regulations in any manner affecting the conduct of the work, and shall 
indemnify and save harmless the county and its representatives against any claim arising 
from the violation of any such laws, ordinances or regulations, by the contractor or by his 
employees. 

 
7.10 Permits and Licenses:  The contractor shall procure all permits and licenses, pay all 

charges and fees, and give all notices necessary and incidental to the due and lawful 
prosecution of work. 

 
7.11 Patented Devices, Materials, and Processes:  If the contractor is required or desires to 

use any design, material or process covered by letters, patent or copyright, he shall provide 
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for such use by suitable legal agreement with the patentee or owner; and a copy of the 
agreement shall be filed with the county.  If no such agreement is made or filed as noted, 
the contractor and the surety shall indemnify and save harmless the county from any and 
all claims of infringement.  

 
7.12 Sanitary Provisions:  The contractor shall provide and maintain in a neat, sanitary 

condition, at his expense, such accommodations for the use of his employees as may be 
necessary to comply with the requirements of any federal, state, county or city laws, 
ordinances or regulations. 

 
7.13 Use of Explosives:  No explosives shall be permitted unless prior approval is obtained in 

written form from Montgomery County Commissioners’ Court. 
 
7.14 Preservation and Restoration of Property, Trees, and Monuments:  The contractor 

shall be responsible for the preservation of all public and private property, trees, 
monuments, etcetera, along and adjacent to the roadway, and shall use every precaution 
necessary to prevent damage to pipes, conduits and other underground structures, and shall 
protect carefully from disturbance or damage all land, monuments and property marks.  
When or where any direct or indirect damage or injury is done to public or private property 
by or on account of any act, omission, neglect or misconduct in the execution of the work 
or in consequence of the non-execution thereof on the part of the contractor, he shall 
restore, at his own expense, such property to a condition similar or equal to that existing 
before such damage or injury was done, by repairing, rebuilding or otherwise restoring 
same, or he shall make good such damage or injury in an acceptable manner.  Certain trees 
and shrubs growing within the right of way shall be preserved in good condition by the 
contractor, at his expense, when designated in the specifications or by the Engineer.  The 
contractor shall trim them to the extent and in the manner directed by the Engineer to 
remove traffic hazards. 

 
7.15 Responsibility for Damage or Claims: 
 

A. The contractor shall be responsible for all claims, suits or actions brought by any 
party or person for any personal injury or property damage of any kind which is 
suffered by any entity or person on, about or adjacent to the roadway and/or job site 
made the subject of this contract, during the pendency of the contract.  Contractor’s 
responsibility hereunder shall continue until the job is finally completed and the 
county releases and accepts the work as complete.  Any claim not paid by the 
contractor shall be deducted from retainage; however, the contractor’s 
responsibility is not limited merely to the amount of retainage held. 
  

B. The contractor shall save harmless the county and all its representatives from all 
suits, actions or claims of any character brought on account of any injuries or 
damages sustained by any person or property in consequence of any neglect in 
safeguarding the work, or through the use of unacceptable materials in the 
construction of the improvement, or on account of any act or omission by the said 
contractor.  He shall not be released from said responsibility until the roadway shall 
have been completed and accepted, and so much of the money due the said 
contractor under and by virtue of his contract may be retained by the county, or his 
surety may be held until such claims have been settled and suitable evidence to that 
effect is furnished to the county. 
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7.16 Contractor's Responsibility for Work:  Until the acceptance of the work, it shall be under 

the charge and care of the contractor.  He shall take every necessary precaution against 
injury or damage to any part thereof by the action of the elements or from any cause, 
whether arising from the execution or from the non-execution of the work.  The contractor 
shall rebuild, repair, restore and make good, at his own expense, all injuries or damages to 
any portion of the work, before its completion and acceptance.  The contractor will be 
required to maintain the road in first class condition until final acceptance.  Whenever, in 
the opinion of the Engineer, any roadway, or portion thereof, is in acceptable condition for 
travel, it shall be opened to traffic as may be directed; and such opening shall not be held 
to be in any way an acceptance of the roadway, or any part of it, or as a waiver of any of 
the provisions of the plans, specifications, and contract.  Necessary repairs or renewals 
made on any section of the roadway, due to its being opened to travel under instructions 
from the Engineer, to defective materials or work, natural causes, ordinary wear and tear, 
or otherwise, pending completion and acceptance of the roadway, shall be performed at the 
expense of the contractor. 

 
7.17 Restoration of Surfaces Opened by Permit:  The contractor shall not allow anyone to 

make an opening in or under the surface of the road unless a duly authorized permit from 
or by the Engineer is presented.  Until the acceptance of the work to be performed under 
the contract, the contractor shall make all necessary repairs in an acceptable manner at any 
point in the roadway where any opening has been made by due authority.  The contractor 
shall be paid for such repair work by the party to whom the permit is issued. 

 
7.18 Plans:  Plans will show, in detail, structures up to and including twenty (20) foot spans, 

lines, grades, typical cross-section improvement and general cross sections; plans also will 
show general features of bridges (over 20 foot span).  Such supplementary bridge plans, 
shop details, working drawings and other data as are necessary shall be furnished by the 
contractor, but shall not be used prior to approval.  Authorized alterations will be endorsed 
on approved plans or shown on supplementary sheets.  Working drawings for steel 
structures shall consist of shop details, erection and other working plans showing details, 
dimensions, size of materials and other information necessary for the complete fabrication 
and erection of the metal work.  Working drawings of concrete structures shall consist of 
such detailed plans as may reasonably be required for the successful prosecution of the 
work and which are not included in the plans furnished by the Engineer.  These may include 
plans for false work, bracing, centering and form work, masonry layout diagrams and 
diagrams for bent reinforcement.  It is expressly understood that the approval of the 
Engineer of the contractor's working drawings is general, and such approval will not relieve 
the contractor of any responsibility whatsoever.  The contractor shall furnish the Engineer 
with such blueprint copies of the working drawings as may be required for approval and/or 
construction purposes; and, upon completion of the work, the original tracings, if required, 
shall be surrendered to the Engineer.  The contract price shall include the cost of furnishing 
all working drawings at no additional cost to the county. 

 
7.19 Construction Stakes:   Unless otherwise provided by special provisions, the contractor 

shall furnish and set construction stakes establishing lines, grades and benchmarks in 
sewers, buildings, road work and bridge work, and shall furnish the County Engineer with 
all necessary information relating to lines and grades.  The contractor shall furnish all 
additional stakes, all templates, and other materials necessary for marking and maintaining 
points and lines given.   
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7.20 Inspection:  Inspectors shall be authorized to inspect all work done and all materials 

furnished.  In cases of dispute arising between the contractor and the inspector as to 
materials furnished or the manner of performing the work, the inspector shall have 
authority to reject materials or to suspend work until the question at issue can be referred 
to, and decided by, the Engineer.  The inspector shall not, however, be authorized to revoke, 
alter, enlarge, relax or release any requirements of these specifications.  He shall, in no 
case, act as foreman or perform other duties for the contractor or interfere with the 
management of the work.  Any advice which the inspector may give the contractor shall in 
no way be construed as binding the Engineer or the County or as releasing the contractor 
from the fulfillment of the terms of the contract. 

 
7.21 Subletting or Assignment of Contract:  Before any work is sublet or assigned by the 

contractor, he shall apply to the Engineer in writing, giving a description of the work to be 
sublet, the name and address of the subcontractor, the amount, type, and condition of the 
equipment owned or leased by the subcontractor and available for the work, and the time 
required for completing the work.  He shall also furnish the Engineer a statement from the 
subcontractor that he understands the plans and specifications and is properly qualified to 
perform such work.  No subcontract will, in any way, affect the terms of the contract 
between the county and the contractor or relieve the contractor of any of his obligations 
thereunder. 

 
7.22 Prosecution of Work:  The contractor shall notify the Engineer before beginning work.  

He shall start the work at the part of the road designated by the Engineer and shall prosecute 
the work at as many different points as the Engineer shall direct. 

 
7.23 Limitations of Operations:  The contractor shall, at all times, conduct the work in such 

manner and in such sequence as will insure the least interference with traffic; and he shall 
have due regard to convenient detours.  He shall not open up work to the prejudice of work 
already started, and, in this feature of the prosecution of the work, he shall be governed by 
the orders of the Engineer. 

 
7.24 Character of Workmen and Equipment:  Any foreman or workman employed by the 

contractor or by any subcontractor who, in the opinion of the Engineer or his authorized 
representative, does not perform his work in a proper and skillful manner or is 
disrespectful, intemperate, disorderly, or otherwise objectionable, shall, at the written 
request of the Engineer, be forthwith discharged by the contractor or subcontractor 
employing such foreman or workman, and said foreman or workman shall not be employed 
again on any portion of the work without the written consent of the Engineer.  Should the 
contractor fail to remove such person or persons, or fail to furnish suitable and sufficient 
machinery, equipment, or force for the proper prosecution of the work, the Engineer may 
withhold all estimates which are, or may become, due or may suspend the work until such 
orders are complied with.  All workmen engaged in special work or skilled work, such as 
bituminous courses or mixtures, concrete bases, pavements, or structures, or in any trade, 
shall have had sufficient experience in such work so as to properly and satisfactorily 
perform it and operate the equipment involved, and shall make due and proper effort to 
execute the work in the manner prescribed in these specifications. 

 
Before any equipment will be allowed on the job, it shall be examined closely by the 
Engineer or his representative and, if found to be in such condition as would probably cause 
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a breakdown or delay, the contractor shall not be allowed to start operation with said 
equipment or close a section of the road until all defective parts are replaced and the 
Engineer is satisfied that causes of delays due to plant breakdown are at a minimum. 
Approval of equipment will not relieve the contractor of responsibility.  No item of 
equipment or machinery, after once being placed on the work, shall be removed without 
the consent of the Engineer. 

 
7.25 Suspension of Work:   The Engineer shall have the authority to suspend the work, wholly 

or in part, for such period as he may deem necessary, due to unsuitable weather or such 
other conditions as are considered unfavorable for the suitable prosecution of the work, or 
for such time as he may deem necessary, due to the failure on the part of the contractor to 
carry out orders given, failure to make deliveries or failure to perform any provision of the 
contract. 

 
SECTION 8 

ALTERATION OF CONTRACT 
 
8.1 Alteration of Price or Time:  No alteration of the contract, price, or time shall be made 

except by change order bearing the express written approval of County and executed prior 
to performance of any work or the provision of any materials contemplated by such change 
order.  Claims for additional compensation for the performance of any work or the 
provision of any materials not covered by a change order will be denied. 

 
8.2 Field Orders:  Engineer may authorize minor variations in the work which do not involve 

an adjustment in contract price or time and are consistent with the overall intent of the 
contract documents.  Such minor variations may be accomplished by a field order issued 
by the Engineer.  If the contractor believes a field order justifies a change in contract time 
or price, he shall, within seventy-two (72) hours of receipt of such Field Order, prepare and 
submit to Engineer an appropriate Change Order for Presentation to County.  County's 
determination, with respect to such Change Order, shall be deemed final.  Failure by 
Contractor to submit such claim within the period of time, and in the manner prescribed 
herein, shall be deemed a waiver by Contractor of any such claim. 

 
8.3 Change Orders:  Change Orders shall be executed by County and shall apply only to 

alterations which are for work within the general scope of the Contract as originally 
executed.  All Change Orders shall be prepared upon the prescribed form accompanying 
these General Requirements.  Change Orders shall be required where the actual quantities 
of material or labor necessary for completion of the work exceeds the estimated quantities 
set forth in the Bid Specifications, or where acceptable completion of the work requires 
material or labor not provided for in the Bid Specifications or a prior Change Order.  Where 
Change Order work is covered by unit prices contained in Contractors bid or in a prior 
Change Order not disputed by Contractor, then the value of such material or labor shall be 
determined by application of such previously established unit prices, and Contractor shall 
accept payment at such prices for the accepted quantities of work.  Where Change Order 
work is not covered by a previously established unit price, then the value of any required 
materials or labor shall, if possible, be based upon mutual agreement between County and 
Contractor, provided, however, County reserves the right to require, and Contractor agrees 
to perform, such work in the absence of mutual agreement with the value thereof to be 
determined as Force Account work. 
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8.4 Change in the Work:  The maximum allowance for overhead and profit combined, 
included in the total cost of Owner, shall be based on the following schedule: 

 For Contractor, for any work performed by his own forces, 15% of the cost; 

 For each subcontractor involved, work performed by his own forces, 15% of the 
cost; 

 For Contractor, for work performed by his subcontractor, 5% of the amount due 
the subcontractor. 

IN NO CASE SHALL THE RATES FOR CHANGES IN THE WORK SHOWN ON 
THE BID FORM EXCEED THOSE SHOWN ABOVE. 

Cost shall be limited to the following:  Cost of material, including cost of delivery; cost of 
labor, including social security, old age and unemployment insurance (labor cost may 
include a pro-rata share of foremen's time only in case an extension of Contract Time is 
granted on account of the change); Workman's Compensation Insurance; and rental value 
of power tools and equipment. 
 
Overhead shall include the following:  Bond premiums, superintendence, wages of 
timekeepers, watchmen and clerks, small tools, general office expense, and incidental 
expenses not included in "Cost". If the net value of a change results in a credit from 
Contractor or subcontractor, the credit given shall be the net cost without overhead or 
profit.  The cost as used herein shall include all items of labor, materials, and equipment. 

 
8.5 Force Account:  In the absence of mutual agreement as to the value of materials or labor 

required for successful completion of the work, but not provided for in the Bid 
Specifications or a prior Change Order, County reserves the right to require, and Contractor 
agrees to perform, such work by Force Account.  County shall direct the performance of 
Force Account work by execution of a Change Order bearing the notation "Force Account". 

 
For all laborers, workmen and mechanics, Contractor shall receive the prevailing wage rate 
established by County and incorporated into the Contract Documents, for each hour that 
such laborers, workmen and mechanics are actually engaged in such work, to which shall 
be added an amount equal to fifteen (15) percent of the sum thereof as compensation. 

 
No charge will be made by the Contractor for organization or overhead expenses, except 
for actual costs of premiums on Public Liability and Workers' Compensation Insurance, 
Social Security, Unemployment Insurance Taxes and Contractor's Bonds. 
The Contractor will receive the actual cost, including freight charges, of the materials used 
on such work, to which cost will be added a sum equal to fifteen (15) percent thereof as 
compensation.  In case material invoices indicate a discount may be taken, the actual cost 
will be the invoice price minus the discount. 

 
For machinery, trucks, power tools, or other similar equipment necessary for actual 
completion of the work, County shall pay a reasonable rental price for each hour that said 
tools or equipment are in use on the work, which price will include the cost of fuel, 
lubricants, and repairs, without any additional compensation percentage being added.   

 
The compensation, as herein provided for, shall be received by the Contractor as payment 
in full for Force Account work and will include use of small tools, overhead expense, and 
profit. 
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All claims for Force Account work shall be submitted to the Engineer by the Contractor 
upon certificate statements, to which shall be attached copies of invoices covering the cost 
of, and the freight charges on, all materials used in such work; and such statements shall 
be filed not later than the fifth day of the month following the month in which the work 
was actually performed. 
 

8.6 Extension of Contract Time:  Change Orders resulting in additional difficulty or 
complexity of work shall include a commensurate extension of Contract time.  

 
SECTION 9 

CONTRACT TIME AND DAMAGES FOR DELAY 
 
9.1 Time of Completion:  The number of working days allotted for completion of the work is 

set forth in the Contract Documents.  The computation of working days shall begin with 
the first working day following the date of issuance of Notice to Proceed by the Engineer.  
Contractor agrees to prosecute the work regularly, diligently, and at a rate of progress 
which will result in completion of the work within the time required. 

 
9.2 Working Day:  Working Days will be charged Sunday through Saturday, including all 

Holidays, regardless of weather conditions, material availability, or other conditions not 
under the control of the Contractor. 

 
9.3 Liquidated Damages:  If Contractor shall fail or refuse to complete the work within the 

time allotted, or within any proper extension of such time granted by County, then 
Contractor shall pay to County for each calendar day that the work remains uncompleted a 
sum determined by application of the following schedule.  It is expressly agreed that such 
sum constitutes liquidated damages only, and not penalties, and is fixed because of the 
impracticality and difficulty of ascertaining the actual damages which County may sustain.  
Such amounts may be retained by County from any money due, or to become due, to 
Contractor. 

  
For Dollar Amount of 
Original Contract  

 Dollar Amount of Daily 
Contract Administration 
Liquidated Damages per 
Working Day  

From More Than  To and Including   
5,000 10,000 25 
10,000 50,000 50 
50,000 100,000 100 
100,000 250,000 150 
250,000 500,000 250 
500,000 750,000 325 
OVER  750,000 400 

 
 

SECTION 10 
PAYMENT AND ACCEPTANCE 

 
10.1 Contract Price:  Contract price shall be determined by application of the appropriate lump 

sum pricing, unit pricing, or combination thereof, contained in Contractor's bid as accepted 
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by County.  To the extent unit pricing is utilized, payment will be based upon the actual 
quantities purchased. 

 
Where unit pricing comprises a portion of the Contract Price, an initial Contract price shall 
be determined, based upon application of such unit pricing to the estimate of quantities set 
forth in the Bid Specifications.  Such initial Contract price shall determine the application 
of the provisions herein related to performance and payment bonds. 

 
Where the Contract Price is $25,000.00 or less, no portion of the Contract Price shall be 
paid to Contractor until final completion of the work.  Where the Contract Price exceeds 
$25,000.00, the provisions herein related to progress payments shall apply. 

 
10.2 Progress Payments:  Progress payments will be made monthly.  Payment for that portion 

of the work, if any, for which lump sum pricing has been utilized shall be based upon actual 
percentage of completion of the work.  Where unit pricing is applicable, payment shall be 
based upon the value of the work performed and materials complete and in place, in 
accordance with the Contract Document.  Where Engineer shall deem such to be 
reasonably necessary to the prosecution of the work, such progress payments may also 
include payment for seventy-five (75%) percent of all acceptable materials delivered and 
stored on the work site, but not complete and in place. 

 
10.3 Application for Payment:  Contractor shall submit an application for payment to Engineer 

for work performed.  Application will then be processed for payment in accordance with 
Texas Local Government Code, Section 113.064 (a).  Such application shall be sworn and 
shall be supported by such data as Engineer may require, substantiating Contractor's right 
to payment for work performed or materials complete and in place; provided, however, 
Engineer's determination as to the percentage of completion, amount of work performed, 
or materials complete and in place shall be deemed final. 

 
10.4 Measurement of Quantities:   All work completed will be measured according to United 

States Standard Measures unless otherwise specified.  All longitudinal measurements for 
surface area will be made along actual surfaces and not horizontally.  For all transverse 
measurements for areas of base courses, surface courses, and pavements, the dimensions 
to be used in calculating the paved areas will be the neat dimensions and shall not exceed 
those shown on Plans or ordered in writing by the Engineer.  All materials which are 
specified for measurement by the cubic yard in vehicles shall be hauled in approved 
vehicles and measured therein at the point of delivery. 

 
10.5 Retainage (If Applicable):    From the total amount determined to be payable on each 

progress payment, ten (10%) percent of such amount will be deducted by Montgomery 
county and retained until final payment is made for all new construction projects, and five 
(5%) of such amount will be deducted by Montgomery County and retained until final 
payment is made for all remodeling projects.  

 
10.6 Final Inspection:  When Contractor shall deem the work to be complete, he shall notify 

Engineer, in writing, and request final inspection.  Engineer will, within five days of receipt 
of such notice, make final inspection of the work with Contractor.  Engineer shall promptly 
notify Contractor, in writing, of all particulars in which the inspection reveals the work to 
be incomplete or defective.  Contractor shall immediately take such measures as are 
necessary to remedy such deficiencies. 
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10.7 Application for Final Payment:  After Contractor has completed all such corrections to 

the satisfaction of Engineer, he may make application for final payment following the 
procedure for progress payments.  Such application for payment shall be accompanied by 
a Release executed by the Contractor's payment bond surety, consenting to such final 
payment to Contractor. 

 
10.8 Recommendation For Acceptance:  If, following final inspection and review of 

Contractor's application for final payment, Engineer shall be of the opinion that the work 
has been completed in conformity with the Contract Documents, he shall present such 
application for final payment to County, accompanied by Engineer's recommendation for 
acceptance of the work and final payment, which recommendation shall be in writing and 
shall set forth the date upon which Engineer shall have found the work to be final, 
acceptable and complete in conformity with the Contract Documents.  Unless Contractor 
shall make written objection thereto prior to acceptance of final payment, the date set forth 
in Engineer's recommendation shall be deemed the date of final completion of the work 
and shall commence application of the express warranty given by Contractor hereunder, 
with respect to materials and workmanship. 

 
10.9 Contractor's Continuing Obligation:  Contractor's obligation to perform and complete 

the work in accordance with the Contract Documents shall be absolute.  Neither a 
recommendation for payment, or acceptance of the work by Engineer, nor actual payment 
or acceptance by County, shall be deemed to constitute a waiver of County's right with 
respect to defective work, whether known or unknown to County or Engineer at the time 
of such recommendation, payment or acceptance. 

 
10.10 Waiver of Claims:  The acceptance of final payment by Contractor will constitute a waiver 

of all claims by Contractor against County, other than those previously advanced in writing 
and remaining unsettled. 

 
SECTION 11 

WARRANTIES 
 
11.1 Warranty:  In addition to all other warranties, either expressed or implied herein, 

Contractor warrants to County that materials and equipment furnished hereunder will be of 
good quality and new, unless otherwise required or permitted by the Contract Documents, 
and that the work will be free from defects and will conform to the requirements of the 
Contract Documents.  Materials, equipment or work not conforming to these requirements 
shall be deemed defective. 

 
11.2 Correction Period:  If within a one-year period following final acceptance, or such longer 

period of time as may be prescribed by any law, statute or regulation applicable to the terms 
hereof, any work is found to be defective, Contractor shall promptly, without cost to 
County and in accordance with Engineer's written instructions, either correct such defective 
work or remove it and replace it with acceptable work.  If Contractor does not promptly 
comply with the terms of such instructions, or in an emergency where delay would cause 
serious risk or loss or damage, County may have the defective work corrected, removed or 
replaced; and all direct, indirect or consequential costs of such correction, removal or 
replacement will be paid by Contractor.   
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SECTION 12 
GENERAL 

 
12.1 Termination:  If Contractor fails to begin the performance of his Contract within the time 

specified, or fails to make deliveries to provide sufficient workmen and equipment or 
sufficient materials to insure the prompt completion, or shall perform the Contract 
unsuitably or shall neglect or refuse to remove materials, or fail to correct work rejected as 
defective or unsuitable, or shall discontinue the prosecution of the work, or if the 
Contractor shall become insolvent or be declared bankrupt, or commit any act of 
bankruptcy or insolvency, or allow any final judgment to stand against him unsatisfied for 
a period of forty-eight (48) hours, or perform the Contract in an unacceptable manner, 
Engineer or the Purchasing Agent shall give notice, in writing, to Contractor and his surety 
of such delay, neglect or default; and if  Contractor, within a period of five (5) days after 
such notice, shall not proceed in accordance therewith, then the Commissioners' Court 
shall, upon written Certificate from Engineer or the Purchasing Agent of the fact of such 
delay, neglect or default, and Contractor's failure to comply with such notice, have full 
power and authority, without violation of the Contract, to take the prosecution of the work 
out of the hands of Contractor and his surety, to appropriate or use any or all materials and 
equipment on the ground as may be suitable and acceptable, and to enter into an agreement 
for the completion of said Contract according to the terms and provisions thereof, or to use 
such other methods as, in Engineer's or the Purchasing Agent’s opinion, shall be required 
for the completion of said Contract in an acceptable manner.  All costs and charges incurred 
by County, together with the cost of completing the work, shall be deducted from any 
money due, or which may become due, Contractor.  In case the cost and expense so 
incurred by County shall be less than the sum which would have been payable under this 
Contract if it had been completed by Contractor, then Contractor shall be entitled to receive 
the difference; and in case such expense shall exceed the sum which would have been 
payable under the Contract, then Contractor and the surety shall be liable and shall pay to 
County the amount of said excess. 

 
12.2 County as Political Subdivision:  County is a political subdivision of the State of Texas 

and acts by and through its duly qualified Commissioners' Court.  Notwithstanding any 
other provisions contained herein, the Commissioners' Court retains the sole and exclusive 
authority to approve all Change Orders and applications for payment, and to determine the 
final acceptance of the work.  In addition, all Change Orders resulting in an increase in 
Contract price shall be executed by the County Auditor, who shall certify the availability 
of funds sufficient to satisfy such additional obligation and determine which Change 
Orders shall be void and of no effect, in the absence of such certification. 

 
12.3 Fund Availability:  It is expressly understood and agreed that County has available the 

total maximum sum of funds hereinafter certified available by its County Auditor for the 
purpose of satisfying County's obligations under the terms and provisions of this 
Agreement; that, notwithstanding anything to the contrary or that may be construed to the 
contrary, the liability of County is limited to said sum, plus additional amounts of funds 
certified available from time to time for the purpose of satisfying County's obligations 
under the terms and provisions of this Agreement.  Should County, without cause, fail or 
refuse to pay Contractor any consideration due under this Agreement or fail or refuse to 
appropriate such additional funds, if any, as may be required to complete the Contract 
work, then the sole and exclusive remedy of Contractor shall be to terminate this 
Agreement and to take possession of any goods or materials not then complete and in place, 
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and for which County has not previously paid the consideration established under this 
Agreement. 

 
In the event funds are not presently available for this contract, the County’s obligation 
under this contract is contingent upon the availability of appropriated funds from which 
payment for contract purposes can be made. No legal liability on the part of the County for 
any payment may arise until funds are made available to the County for this contract and 
until the Contractor receives notice of such availability, to be confirmed in writing by the 
County. 

 
12.4 Tax Exemption:  County is exempt from the application of Limited Sales and Use Taxes 

under Texas Tax Code Ann. Section 151.309.  Contractor will obtain for County any and 
all exemptions available from both State and Federal Excise Taxes.  County shall provide 
Contractor with Certificates of Exemption, upon request. 

 
12.5  Records:  Contractor shall maintain records for one year after project has been accepted 

by Montgomery County as per Texas State Statute requirements. 
 
12.6 Texas Law:  These General Provisions and the Contract documents shall be governed and 

interpreted under the laws of the State of Texas and the Exclusive venues of any claim or 
cause of action arising out of, or related to, the performance of the Contract shall be in 
Montgomery County, Texas. 

 
12.7 Force Majeure: 
 

12.7.1. Definitions 
 

In this Clause, "Event of Force Majeure" means an event beyond the control of the 
County and the Contractor, which prevents a Party from complying with any of its 
obligations under this Contract, including but not limited to: 

 
(a) an act of God (such as, but not limited to, fires, explosions, earthquakes, 
drought, and floods); 

 
(b) war, hostilities (whether war be declared or not), invasion, act of foreign 
enemies, or embargo; 

 
(c) rebellion, revolution, insurrection, or military or usurped power, or civil war; 

 
(d) contamination by radio-activity from any nuclear fuel, or from any nuclear 
waste from the combustion of nuclear fuel, radio-active toxic explosive, or other 
hazardous properties of any explosive nuclear assembly or nuclear component of 
such assembly; 

 
(e) riot, commotion, strikes, go slows, lock outs or disorder, unless solely restricted 
to employees of the Contractor or of his Subcontractors; or 

 
(f) acts or threats of terrorism. 

 
12.7.2. Consequences of a Force Majeure Event 
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Neither the County nor the Contractor shall be considered in breach of this Contract 
to the extent that performance of their respective obligations is prevented by an 
Event of Force Majeure that arises after the Effective Date.  The Party (the 
“Affected Party”) prevented from carrying out its obligations hereunder shall give 
notice to the other Party of an Event of Force Majeure upon it being foreseen by, 
or becoming known to, the Affected Party.  If and to the extent that the Contractor 
is prevented from executing its obligations by the Event of Force Majeure, it shall 
endeavor to continue to perform its obligations under the Contract so far as 
reasonably practicable and in accordance with good operating practices.   If and to 
the extent that the Contractor suffers a delay during the Construction Period as a 
result of the Event of Force Majeure, then it shall be entitled to a reasonable 
extension for the Time for Completion. 
 

12.8 PROHIBITION ON INVESTMENT IN COMPANIES THAT BOYCOTT ISRAEL 
Prohibition on contracts with companies boycotting Israel per Government Code 2270 
Definitions:   

(1)  “Boycott Israel" has the meaning assigned by Section 808.001. 
(2)  “Company" has the meaning assigned by Section 808.001. 
(3)  "Governmental entity" has the meaning assigned by Government Code, Section 

2251.001. 
PROVISION REQUIRED IN CONTRACT.  A governmental entity may not enter into a 
contract with a company for goods or services unless the contract contains a written 
verification from the company that it: 

(1)  does not boycott Israel; and 
(2)  will not boycott Israel during the term of the contract. 

 
12.9 PROHIBITION ON CONTRACTING WITH A COMPANY DOING BUSINESS 

WITH IRAN, SUDAN, OR A FOREIGN TERRORIST ORGANIZATION 
Prohibition on contracts with certain companies per Government Code 2252.151 
Definitions:  
 
“Company” has the meaning assigned by Section 806.001.  
“Foreign terrorist organization” means an organization designated as a foreign terrorist 
organization by the United States secretary of state as authorized by 8 U.S.C. Section 1189. 
“Governmental contract” means a contract awarded by a governmental entity for general 
construction, an improvement, a service, or a public works project for a purchase of 
supplies, materials, or equipment.  The term includes a contract to obtain a professional or 
consulting service subject to Government Code, Chapter 2254.  
“Governmental entity” has the meaning assigned by Government Code, Section 2252.001. 
 
Section 2252.152 - Contracts with companies engaged in business with Iran, Sudan, or 
foreign terrorist organization prohibited.  A governmental entity may not enter into a 
governmental contract with a company that is identified on a list prepared and maintained 
under Section 806.051, 807.051, or 2252.153. 
 
Section 2252.153 – Listed Companies.  The comptroller shall prepare and maintain, and 
make available to each governmental entity, a list of companies known to have contracts 
with or provide supplies o services to a foreign terrorist organization.  
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SECTION 13 
BIDDING REQUIREMENTS 

 
13.1 Bidding Requirements:  Bidders must fill out the Bid Form in its entirety.  Failure to do 

so may result in Bid disqualification. 
 

(1) BIDDERS MUST FILL IN AND SIGN THE ATTACHED TWO (2) PAGE 
CONTRACT.  IF MONTGOMERY COUNTY HAS A COPY OF BIDDER’S 
ASSUMED NAME CERTIFICATE, DBA (DOING BUSINESS AS) CERTIFICATE, 
OR CORPORATE CERTIFICATE THEN BIDDER MAY DISREGARD THE 
SECTION TITLED ACKNOWLEDGMENT.  IN ORDER FOR YOUR BID TO 
MEET MONTGOMERY COUNTY BID REQUIREMENTS, THE COUNTY MUST 
HAVE IN OUR RECORDS THE ABOVE MENTIONED CERTIFICATES. 

 
(2) NO BID WILL BE ACCEPTED AFTER THE SPECIFIED DUE DATE AND TIME. 

 
(3) PRICES WILL REMAIN FIRM FOR THE DURATION OF THIS CONTRACT.  

PRICES SHALL BE ALL INCLUSIVE.  ANY PRICE NOT SHOWN ON THIS 
CONTRACT WILL NOT BE HONORED FOR PAYMENT WHEN SUBMITTED 
BY VENDOR. 
 

(4) BIDDER’S RESPONSE TO THIS BID INDICATES AGREEMENT TO HOLD 
PRICING SUBMITTED FOR A PERIOD OF NOT LESS THAN NINETY (90) 
DAYS.  

 
THE COMMISSIONERS' COURT OF MONTGOMERY COUNTY RESERVES THE 
RIGHT TO AWARD THIS CONTRACT TO THE BIDDER(S) WHO PROVIDES THE 
LOWEST, BEST AND MOST RESPONSIBLE BID IN ACCORDANCE WITH THE 
LAWS OF THE STATE OF TEXAS.  ALTERNATE BIDS WILL NOT BE ACCEPTED 
UNLESS REQUESTED IN THE BID SPECIFICATIONS AND/OR THROUGH AN 
ADDENDUM. 
 
ALL MONTGOMERY COUNTY STANDARD TERMS AND CONDITIONS WILL 
APPLY UNLESS SPECIFICALLY ADDRESSED IN THIS INVITATION TO BID. 
 
MONTGOMERY COUNTY RESERVES THE RIGHT TO MAKE AN AWARD ON AN 
"ALL OR NONE" BASIS. 
 
Failure or inability to adhere to any of the preceding requirements may serve as the basis 
for Bid disqualification. 
 
Contractors will be required to call for utility locates prior to performing any work as per 
House Bill 2295 Underground Facility Damage Prevention and Safety Act, effective October 
1, 1998.   
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COMPANY NAME 

SECTION 14 
REFERENCES 

 
1. COMPANY NAME:            

CONTACT PERSON:            
ADDRESS:            
              
PHONE NO.:            
FAX NO.:            
EMAIL ADDRESS:            
 
 

2. COMPANY NAME:            
CONTACT PERSON:            
ADDRESS:            
              
PHONE NO.:            
FAX NO.:            
EMAIL ADDRESS:            
 
 

3. COMPANY NAME:            
CONTACT PERSON:            
ADDRESS:            
              
PHONE NO.:            
FAX NO.:            
EMAIL ADDRESS:            
 
 

4. COMPANY NAME:            
CONTACT PERSON:            
ADDRESS:            
              
PHONE NO.:            
FAX NO.:            
EMAIL ADDRESS:            
 
 

5. COMPANY NAME:            
CONTACT PERSON:            
ADDRESS:            
              
PHONE NO.:            
FAX NO.:            
EMAIL ADDRESS:            

 
END OF DOCUMENT 



COUNTY PURCHASING AGENT 
Montgomery County, Texas 

 
Gilbert D. Jalomo, Jr., CPPB                                          P: 936-539-7980 
County Purchasing Agent   F: 936-760-6976 

VENDOR INFORMATION 

 

Federal ID# or  
SS# 

 Dun and Bradstreet # 

Type of Business 
     Corporation/LLC               Sole Proprietor/Individual 
     Partnership                         Tax Exempt Oranization 

Legal Company Name 
 

Remittance Address 

 

City/State/Zip 
 

Physical Address 

 

City/State/Zip  
 

County        Montgomery          Other: 
Phone/Fax 
Number 

 

Contact Person 
 

E-mail 
 

The Company listed 
Above is a (check all that apply and 
attach certificate if applicable) 

     DBE-Disadvantaged Business Enterprise     Certification# 
     SBE-Small Business Enterprise                    Certification# 
     HUB-Texas Historically Underutilized Bus Certification# 
     WBE-Women’s Business Enterprise            Certification# 
     MBE-Minority Business Enterprise              Certification# 

Company’s gross annual receipts 

     <$500,000                                $500,000-4,999,999      
     $5,000,000-$16,999,999          $17,000,000-$22,399,999 
      >$22,400,000 

Commodities (Please enter all that 
apply 

 

Has this company ever defaulted, been 
declared to be in default, or failed to 
complete any work awarded?  

     YES          NO 
Explain:  

Has this company ever paid (or had 
withheld from payment) liquidated 
damages? 

     YES          NO 
Explain:  

Has this company ever been charged 
with or paid a fine for non-compliance 
of State and/or Federal statutes or 
regulations? 

     YES          NO 
Explain:  

If applicable, list pending claims 
and/or litigation against or involving 
project owners at time of submitted 
bid/proposal. Include project name, 
owner and explanation. 

      
 

 

















 

SCOPE OF WORK 

FOR 

WALDEN ROAD WIDENING 

 

The scope of work for the proposed reconstruction and widening of the existing Walden Road 
consists of the items shown on the construction drawings and attached specifications, generally 
described as follows: 

The project is located approximately 700 feet west of Aspen Road to Emerson Drive in 
Montgomery County, Texas. The improvements are planned to consist of the reconstruction and 
widening of the existing 24-foot wide, two lane asphalt paved road to 44 feet, adding a 16 foot 
wide center lane and 2-foot wide shoulders on each side.  

The proposed project includes grading, treated subgrade, asphalt pavement, drainage, signing, 
signal and pavement markings.  

The above description of the scope of work is general in nature and is only intended to provide 
an overview of the project.  The complete detailed scope of work and bid items are contained in 
the plans and specifications.  The contractor will have 365 calendar days to complete the 
project. 

This project shall be constructed under the Montgomery County General Conditions and the 
2014 Texas Department of Transportation Technical Specifications. 
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 MONTGOMERY COUNTY 
 
 WALDEN ROAD WIDENING 
 
 GENERAL NOTES 
 
1. BIDDERS ARE REQUESTED TO VISIT THE VICINITY OF THE PROJECT SITE AND EVALUATE THE 

EXISTING SITE CONDITIONS. 
 
2. THE ATTENTION OF PROSPECTIVE BIDDERS IS DIRECTED TO ORDINANCES AND REGULATIONS OF 

LOCAL MUNICIPAL AND COUNTY GOVERNMENTS AND THE TEXAS COMMISSION ON ENVIRONMENTAL 
QUALITY WHICH MAY BE APPLICABLE ON THIS PROJECT. 

 
3. THE CONTRACTOR SHALL PROCURE ALL PERMITS AND LICENSES, WHICH ARE TO BE ISSUED TO THE 

CONTRACTOR BY THE CITY AND/OR COUNTY. 
 
4. IN THOSE INSTANCES WHERE FIXED FEATURES REQUIRE, THE GOVERNING SLOPES INDICATED 

HEREIN MAY BE VARIED BETWEEN THE LIMITS SHOWN AND TO THE EXTENT DETERMINED BY THE 
ENGINEER. 
 

5. GRADE STREET INTERSECTIONS AND MEDIAN OPENINGS FOR SURFACE DRAINAGE. 
 
6. NOTIFY THE COUNTY ENGINEER IMMEDIATELY IF DISCREPANCIES ARE DISCOVERED IN THE 

HORIZONTAL CONTROL OR BENCHMARK DATA. 
 
7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MARKING STATIONS EVERY 100 FEET AND SHALL 

MAINTAIN THE MARKINGS FOR THE DURATION OF THE PROJECT. 
 
8. THE APPROXIMATE LOCATIONS OF KNOWN UNDERGROUND UTILITIES HAVE BEEN SHOWN ON THE 

PLAN SHEETS.  PRIOR TO BEGINNING ANY EXCAVATION WORK IN THE AREA OF EXISTING UTILITIES, 
THE CONTRACTOR SHALL CONTACT THE UTILITY COMPANIES OR THE UTILITY COORDINATING 
COMMITTEE FOR EXACT LOCATIONS TO PREVENT ANY DAMAGE OR INTERFERENCE WITH PRESENT 
FACILITIES.  THE UTILITY COORDINATING COMMITTEE AND THE TEXAS ONE CALL SYSTEM SHALL BE 
NOTIFIED AT THE FOLLOWING NUMBER:  OUTSIDE HMA, TOLL FREE   1-800-245-4545 

 
       THIS ACTION, HOWEVER, SHALL IN NO WAY BE INTERPRETED AS RELIEVING THE CONTRACTOR OF   

HIS/HER RESPONSIBILITIES UNDER THE TERMS OF THE CONTRACT AS SET OUT IN THE PLANS AND 
SPECIFICATIONS.  THE CONTRACTOR SHALL REPAIR ANY DAMAGE CAUSED BY HIS/HER 
OPERATIONS AT THE CONTRACTOR'S EXPENSE AND SHALL RESTORE FACILITIES TO SERVICE IN A 
TIMELY MANNER. 

 
9. IF ANY OVERHEAD OR UNDERGROUND POWER LINES NEED TO BE DE-ENERGIZED, THE 

CONTRACTOR SHALL CALL THE POWER COMPANY TO DO THIS WORK.  ANY COST ASSOCIATED WITH 
DE-ENERGIZING THE POWER LINE AND/OR ANY OTHER PROTECTIVE MEASURES REQUIRED SHALL 
BE AT THE CONTRACTOR'S EXPENSE. 

 
10. WHEN THE CONTRACTOR IS WORKING NEAR ANY POWER LINES, IT IS HIS/HER RESPONSIBILITY TO 

COMPLY WITH THE APPROPRIATE SECTIONS OF TEXAS STATE LAW AND FEDERAL REGULATIONS 
RELATING TO THE TYPE OF WORK INVOLVED. 
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11. ALL SIGNS WITH GREEN, BLUE, RED, ORANGE, YELLOW, AND BROWN BACKGROUNDS SHALL BE 
FABRICATED WITH TYPE "C" (HIGH SPECIFIC INTENSITY) REFLECTIVE SHEETING, AND ALL SIGNS 
WITH WHITE BACKGROUNDS SHALL BE FABRICATED WITH TYPE "A" (ENGINEER GRADE) REFLECTIVE 
SHEETING.  ALSO, ALL WHITE LEGENDS AND BORDERS SHALL BE TYPE "C" (HIGH SPECIFIC 
INTENSITY) REFLECTIVE SHEETING.  REFLECTORIZED REMOVABLE LEGEND WILL NOT BE ALLOWED. 

 
12. THE LENGTHS OF THE POSTS FOR GROUND MOUNTED SIGNS ARE APPROXIMATE.  THE 

CONTRACTOR SHALL VERIFY THE LENGTHS PRIOR TO ORDERING THESE MATERIALS IN ORDER TO 
MEET THE EXISTING FIELD CONDITIONS AND TO COMFORM WITH SIGN MINIMUM MOUNTING HEIGHTS 
SHOWN IN THE PLANS. 

 
13. FOR THIS PROJECT, ALUMINUM TYPE "A" SIGNS SHALL BE FURNISHED FOR THE SIGNS SHOWN ON 

THESE PLAN SHEETS. UNLESS OTHERWISE SPECIFIED, ALUMINUM TYPE "A" SIGNS SHALL BE 0.125 
INCH THICK. 

 
14. THE CONTRACTOR WILL BE REQUIRED TO MAKE EVERY EFFORT TO CONTROL DUST CAUSED BY 

HIS/HER CONSTRUCTION OPERATIONS.  IN SWEEPING THE FINISHED CONCRETE PAVEMENT, THE 
CONTRACTOR WILL BE REQUIRED TO USE ONE OF THE FOLLOWING TYPES OF SWEEPERS (OR 
EQUAL): 

                TRICYCLE TYPE    TRUCK TYPE - 4 WHEEL 
               WAYNE SERIES 900        M-B CRUISER II 
               ELGIN WHITE WING        WAYNE MODEL 945 
               ELGIN PELICAN               MOBIL TE-3 
                                                         MOBIL TE-4 
                                                         MURPHY 4042 
 
15. DO NOT MIX OR STORE MATERIALS, OR STORE OR REPAIR EQUIPMENT, ON TOP OF PAVEMENT 

UNLESS AUTHORIZED BY THE COUNTY ENGINEER.  PERMISSION WILL BE GRANTED TO STORE 
MATERIALS ON SURFACES IF NO DAMAGES OR DISCOLORATION WILL RESULT. 

 
16. PERSONAL VEHICLES OF EMPLOYEES ARE NOT PERMITTED TO PARK WITHIN THE RIGHT OF WAY.  

EMPLOYEES MAY PARK AT THE CONTRACTOR’S OFFICE, EQUIPMENT, AND MATERIALS STORAGE 
YARD SITES. 

 
17. ASSUME OWNERSHIP OF DEBRIS AND DISPOSE OF AT APPROVED LOCATION.  DO NOT DSIPOSE OF 

DEBRIS ON PRIVATE PROPERTY UNLESS APPROVED IN WRITING BY COUNTY ENGINEER. 
 
18. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING ELEVATIONS AT LOCATIONS WHERE A PROPOSED 

TO EXISTING TIE-IN IS LOCATED.  LIMITS OF WORK MAY BE ADJUSTED AS DIRECTED BY THE ENGINEER 
IN ORDER TO MATCH EXISTING ROADWAY ELEVATIONS, EXISTING CHANNEL BANKS AND OUTFALLS. 

 
19. ENSURE THE ROAD IS ALWAYS OPEN TO TRAFFIC. MAINTAIN ACCESS TO PUBLIC AND PRIVATE DRIVES 

AND SIDE ROADS AT ALL TIMES.  
 
20. THE COST FOR MATERIALS, LABOR, AND INCIDENTALS TO PROVIDE FOR TRAFFIC ACROSS THE 

ROADWAY AND FOR INGRESS AND EGRESS TO PRIVATE PROPERTY IS SUBSIDIARY TO THE VARIOUS BID 
ITEMS. RESTORE ACCESS ROADWAYS TO THEIR ORIGINAL CONDITION UPON COMPLETING 
CONSTRUCTION.  
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21. SCHEDULE CONSTRUCTION OPERATIONS SUCH THAT PREPARING INDIVIDUAL ITEMS OF WORK 
FOLLOWS IN CLOSE SEQUENCE TO CONSTRUCTING STORM DRAINS IN ORDER TO PROVIDE AS LITTLE 
INCONVENIENCE AS PRACTICAL TO THE BUSINESSES AND RESIDENTS ALONG THE PROJECT.  

 
22. SCHEDULE WORK SO THAT THE BASE PLACEMENT OPERATIONS FOLLOW THE SUBGRADE WORK AS 

CLOSELY AS PRACTICAL TO REDUCE THE HAZARD TO THE TRAVELING PUBLIC AND TO PREVENT UNDUE 
DELAY CAUSED BY WET WEATHER.  

 
23. WHEN DESIGN DETAILS ARE NOT SHOWN ON THE PLANS, PROVIDE SIGNS AND ARROWS CONFORMING 

TO THE LATEST “STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS” MANUAL. 
 

24. CONSIDER THE LOCATIONS OF UNDERGROUND UTILITIES DEPICTED IN THE PLANS AS APPROXIMATE 
AND EMPLOY RESPONSIBLE CARE TO AVOID DAMAGING UTILITY FACILITIES.  DEPENDING UPON SCOPE 
AND MAGNITUDE OF PLANNED CONSTRUCTION ACTIVITIES, ADVANCED FIELD CONFIRMATION BY THE 
UTILITY OWNER OR OPERATOR MAY BE PRUDENT.  WHERE POSSIBLE, PROTECT AND PRESERVE 
PERMANENT SIGNS, MARKERS, AND DESIGNATIONS OF UNDERGROUND FACILITIES. 
 
IF THE CONTRACTOR DAMAGES OR CAUSE DAMAGE (BREAKS, LEAKS, NICKS, DENTS, GOUGES, ETC.) TO 
THE UTILITY, CONTACT THE UTILITY FACILITY OWNER OR OPERATOR IMMEDIATELY.   

NOTIFY THE ENGINEER AT LEAST 48 HOURS BEFORE CONSTRUCTING JUNCTION BOXES AT STORM 
DRAIN AND UTILITY INTERSECTIONS. 

INSTALL OR REMOVE POLES AND LUMINAIRES LOCATED NEAR OVERHEAD OR UNDERGROUND 
ELECTRICAL LINES USING ESTABLISHED INDUSTRY AND UTILITY SAFETY PRACTICES.  CONSULT THE 
APPROPRIATE UTILITY COMPANY BEFORE BEGINNING SUCH WORK. 

IF OVERHEAD OR UNDERGROUND POWER LINES NEED TO BE DE-ENERGIZED, CONTACT THE 
ELECTRICAL SERVICE PROVIDER TO PERFORM THIS WORK.  COSTS ASSOCIATED WITH DE-ENERGIZING 
THE POWER LINES OR OTHER PROTECTIVE MEASURES REQUIRED ARE AT NO EXPENSE TO THE 
COUNTY. 

IF WORKING NEAR POWER LINES, COMPLY WITH THE APPROPRIATE SECTIONS OF TEXAS STATE LAW 
AND FEDERAL REGULATIONS RELATING TO THE TYPE OF WORK INVOLVED.  

PERFORM ELECTRICAL WORK IN CONFORMANCE WITH THE NATIONAL ELECTRICAL CODE (NEC) AND 
STANDARD SHEETS. 
 

25. ITEM 100:  PREPARING RIGHT OF WAY 
 
CLEAN EXISTING DITCHES UNDER FILL SECTIONS OF UNDESIRABLE MATERIALS INCLUDING GRASS, 
MUCK, AND TRASH.  PERFORM THIS WORK IN ACCORDANCE WITH THE CONSTRUCTION SECTION OF 
THE ITEM, “PREPARING RIGHT OF WAY.”  THIS WORK IS SUBSIDIARY TO THIS BID ITEM. 
 
THE ITEM, “PREPARING RIGHT OF WAY” WILL BE MEASURED FOR PAYMENT ONLY WITHIN THE LIMITS 
SHOWN ON THE PLANS.  PREPARING RIGHT OF WAY NECESSARY TO PERFORM CONSTRUCTION 
THAT IS OUTSIDE LIMITS SHOWN ON THE PLANS IS SUBSIDIARY TO THE BID ITEM. 
 
REMOVE ABANDONED UTILITIES THAT ARE IN CONFLICT WITH THE NEW UTILITIES, AT NO EXPENSE 
TO MONTGOMERY COUNTY. 
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REESTABLISH AND MAINTAIN RIGHT OF WAY STAKES AFTER COMPLETING THE RIGHT OF WAY 
PREPARATION ACTIVITIES AND UNTIL UTILITIES ARE IN PLACE. 
 
REMOVE AND ASSUME OWNERSHIP OF THE EXISTING GROUND MOUNTED SIGNS WITHIN THE LIMITS 
OF ROADWAY CONSTRUCTION UNLESS OTHERWISE NOTED OR DIRECTED.  THIS WORK IS 
SUBSIDIARY TO THE ITEM, “PREPARING RIGHT OF WAY”. 

26. ITEM 105: REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT 
 
REMOVE AND DISPOSE OF EXISTING ASPHALT, BASE AND SUBGRADE INCLUDING ALL DEPTHS. 
 
THIS MATERIAL SHALL BE USED FOR EMBANKMENT TO THE MAXIMUM EXTENT POSSIBLE.  
 

27. ITEM 110:  EXCAVATION 

IF MANIPULATING THE EXCAVATED MATERIAL REQUIRES MOVING THE SAME MATERIAL MORE THAN 
ONCE TO ACCOMPLISH THE DESIRED RESULTS, THE EXCAVATION IS MEASURED AND PAID FOR 
ONLY ONCE REGARDLESS OF THE MANIPULATION REQUIRED. 

TRANSITION THE DITCH GRADES AND CHANNEL BOTTOM WIDTHS AT STRUCTURE LOCATIONS.  USE 
ONLY APPROVED CHANNEL EXCAVATION IN THE EMBANKMENT. 

 
28. ITEM 132:  EMBANKMENT 

WHEN SALVAGED BASE IS USED FOR THE EMBANKMENT MATERIAL, BREAK IT INTO SMALL PIECES 
TO ACHIEVE THE REQUIRED DENSITY AND TO FACILITATE PLACING IN THE EMBANKMENT.  OBTAIN 
APPROVAL OF THE MATERIAL BEFORE PLACING IN THE EMBANKMENT. 

 
PROVIDE A FINISHED GRADE WITH THE TOP 4 IN. CAPABLE OF SUSTAINING VEGETATION.  USE 
FERTILE SOIL THAT IS EASILY CULTIVATED, FREE FROM OBJECTIONABLE MATERIAL AND HIGHLY 
RESISTANT TO EROSION. 
 
THE EMBANKMENT SHALL BE COMPACTED TO 95% OF MODIFIED PROCTOR. 
 

29. ITEM 164. SEEDING FOR EROSION CONTROL     
 
PLANTING MONTHS AND APPLICATION RATES. 
 
MARCH THRU OCTOBER USE SEED MIX: 
HULLED - BERMUDAGRASS (CYNODON DACTYLON) - 40.0 LBS PLS/ACRE 
FOXTAIL MILLET (SETARIA ITALICA) - 34.0 LBS PLS/ACRE 
GREEN SPRANGLETOP (LEPTOCHLOA DUBIA) - 4.0 LBS PLS/ACRE 
SIDEOATS GRAMA (BOUTELOUA CURTIPENDULA) - 3.2 LBS PLS/ACRE 
LITTLE BLUESTEM (SCHIZACHYRIUM SCOPARIUM) - 1.4 LBS PLS/ACRE 
 
NOVEMBER THRU FEBRUARY USE SEED MIX: 
UNHULLED - BERMUDAGRASS (CYNODON DACTYLON)- 40.0 LBS PLS/ACRE 
OATS (AVENA SATIVA) - 72.0 LBS PLS/ACRE 
GREEN SPRANGLETOP (LEPTOCHLOA DUBIA) - 4.0 LBS PLS/ACRE 
SIDEOATS GRAMA (BOUTELOUA CURTIPENDULA) - 3.2 LBS PLS/ACRE 
LITTLE BLUESTEM (SCHIZACHYRIUM SCOPARIUM) - 1.4 LBS PLS/ACRE 
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PLS (PURE LIVE SEED)     
PROVIDE DOCUMENTATION OF PLS REQUIREMENTS PER ITEM 164.2.1.      
 
CONSTRUCTION. 
CULTIVATE THE AREA TO A DEPTH OF 4 INCHES BEFORE PLACING THE SEED UNLESS OTHERWISE 
DIRECTED. WHEN PERFORMING PERMANENT SEEDING AFTER AN ESTABLISHED TEMPORARY 
SEEDING, CULTIVATE THE SEEDBED TO A DEPTH OF 4 INCHES OR MOW THE AREA BEFORE 
PLACEMENT OF THE PERMANENT SEED. PLANT THE SEED AND PLACE THE STRAW OR HAY MULCH 
AFTER THE AREA HAS BEEN COMPLETED TO LINES AND GRADES AS SHOWN ON THE PLANS. 
 
DRILL SEEDING. PLANT SEED OR SEED MIXTURE UNIFORMLY OVER THE AREA SHOWN 
ON THE PLANS AT A DEPTH OF 1/4 TO 1/3 INCH USING A CULTIPACKER(TURFGRASS) TYPE SEEDER. 
PLANT SEED ALONG THE CONTOUR OF THE SLOPES. USE BROADCAST SEEDING METHOD WHERE 
SITE CONDITIONS PREVENT DRILL SEEDING METHOD. 
 
BROADCAST SEEDING. DISTRIBUTE THE DRY SEED OR DRY SEED MIXTURE UNIFORMLY 
OVER THE AREAS SHOWN ON THE PLANS AND ALL DISTURBED AREAS WITHIN THE PROJECT LIMITS 
USING HAND OR MECHANICAL DISTRIBUTION ON TOP OF SOIL. 
 

30. ITEM 168: VEGETATIVE WATERING 
 
VEGETATIVE WATERING SHALL NOT BE PAID FOR DIRECTLY, BUT WILL BE CONSIDERED SUBSIDIARY 
TO PERTINENT BID ITEMS.  
 
APPLICATION RATE: 
6000 GALLONS/ACRE PER WORKING DAY x 20 CONSECUTIVE WORKING DAYS 
= 120,000 GALLONS TOTAL/ACRE. 

 
FERTILIZER SHALL NOT BE PAID FOR DIRECTLY, BUT WILL BE CONSIDERED SUBSIDIARY TO 
PERTINENT BID ITEMS. 

 FERTILIZER SHALL BE 16-8-12 APPLIED AT AN APPLICATION RATE OF 500 LB/AC FOR BOTH 
 TEMPORARY AND FINAL SEEDING. 
  
 FERTILIZER SHALL NOT INCLUDE ANY SLOW RELEASE. 
 
31. ITEM 260:  LIME TREATMENT 
 

THE COUNTY ENGINEER WILL OBSERVE THE LIME TREATMENT THAT THE CONTRACTOR ELECTS TO 
OPEN TO CONSTRUCTION TRAFFIC IMMEDIATELY AFTER COMPACTION.  IF THE CONSTRUCTION 
TRAFFIC DAMAGES THE SUBGRADE, ROUTE THE TRAFFIC OFF THE DAMAGED SECTION IN 
ACCORDANCE WITH THE STANDARD SPECIFICATION.  IF THE CONSTRUCTION TRAFFIC DOES NOT 
DAMAGE THE SUBGRADE, CURE THE SUBGRADE UNTIL OTHER COURSES OF MATERIAL COVER IT.  
APPLY THESE COURSES WITHIN 14 DAYS WITH A MAXIMUM CURING PERIOD OF 7 DAYS. 
 
PLACE THE HYDRATED AND THE COMMERCIAL LIME AS A WATER SUSPENSION OR SLURRY 
ACCORDING TO THE SLURRY PLACING METHOD SHOWN IN ARTICLE 260.4 (C) (2), “SLURRY 
PLACEMENT”. 
 
USE THE TYPE OF LIME AT PARTICULAR LOCATIONS AS DIRECTED. 
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PLACE THE QUICKLIME DRY OR AS A SLURRY. 
FOR THE DRY QUICKLIME, A SPREADER BOX IS NOT REQUIRED IF THE LIME MATERIAL IS EVENLY 
DISTRIBUTED. 
 
IN LIMITED AREAS, THE CONTRACTOR MAY CONSTRUCT THE LIME SUBGRADE UNDER A SEQUENCE 
OF WORK IN WHICH THE APPLICATION, MIXING, AND COMPACTION ARE COMPLETED IN THE SAME 
WORKING DAY, IF APPROVED BY THE COUNTY ENGINEER. 
 
WEIGH APPROXIMATELY 5 PERCENT OF THE TRUCKLOADS OR SHIPMENTS OF LIME, WHICH ARE 
ELIGIBLE FOR PAYMENT.  PERFORM WEIGHING ON CERTIFIED PUBLIC SCALES LOCATED AT OR 
NEAR THE PROJECT SITE IN THE PRESENCE OF COUNTY ENGINEER PERSONNEL.  THE COUNTY 
ENGINEER WILL SELECT THE TRUCKLOADS OR SHIPMENTS OF LIME WHICH ARE TO BE WEIGHED, IN 
A RANDOM MANNER.  PROVIDE DOCUMENTATION FROM CERTIFIED PUBLIC SCALES SHOWING 
GROSS, TARE AND NET WEIGHTS.  PROVIDE PRODUCER’S DELIVERY TICKETS ALSO SHOWING 
GROSS, TARE AND NET WEIGHTS. COMPLETELY EMPTY THE LIME TRAILERS AT THE PROJECT SITE.  
THE COST OF THIS OPERATION IS SUBSIDIARY TO THE ITEM, “LIME TREATMENT”. 
 
THE COMPACTION SHALL MEET 95% FOR DENSITY CONTROL. 
 
THE PERCENTAGE OF LIME SHOWN ON THE PLANS IS ESTIMATED ON THE BASIS OF ENGINEERING 
TESTS.  IF SOIL TESTS MADE DURING CONSTRUCTION INDICATE PROPERTIES DIFFERENT THAN 
THOSE ORIGINALLY ANTICIPATED, THE COUNTY ENGINEER MAY VARY THE PERCENTAGE OF THE 
LIME TO PROVIDE SOIL CHARACTERISTICS SIMILAR TO THOSE OF THE PRELIMINARY TESTS. 
 

32. ITEM 340:  DENSE-GRADED HOT MIX ASPHALT 

USE A MAXIMUM 6H:1V SLOPE FOR THE ASPHALT CONCRETE PAVEMENT EDGE. 

DO NOT USE PETROLEUM-BASED SOLVENTS IN THE BEDS OF HOT MIX ASPHALT DELIVERY 
VEHICLES. 

DILUTION OF TACK COAT IS NOT ALLOWED. 
 
FOR DETERMINING THE ASPHALT CONTENT, ONLY IGNITION OVENS WILL BE ALLOWED 
 
THE ASPHALT LAYDOWN MACHINE SHALL BE STANDARD FACTORY EQUIPMENT AND NOT BE 
MODIFIED BY ADDING ADDITION BOX TO INCREASE STORAGE. THE SEQUENCE FOR PLACING THE 
HMACP SHALL PROVIDE LONGITUDINAL JOINTS TO BE WITHIN ONE FOOT OF THE PROPOSED LANE 
LINES.  
 

33. ITEM 464:  REINFORCED CONCRETE PIPE 
 
CONCRETE COLLARS AND PRECAST PIPE BENDS ARE CONSIDERED SUBSIDIARY TO PAYMENT FOR 
PIPE.  

OPEN, INSTALL, AND BACKFILL EACH SECTION, OR A PORTION OF A SECTION, IN THE SAME DAY AT 

LOCATIONS REQUIRING PIPE CULVERTS UNDER EXISTING ROADWAYS. 
 

RUBBER GASKETS ARE REQUIRED FOR CONCRETE PIPE JOINTS EXCEPT FOR CONNECTIONS OF 
SAFETY END TREATMENTS AND DRIVEWAY CULVERTS. 
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KNOWN LOCATIONS OF EXISTING STUB-OUTS ARE SHOWN ON THE PLANS, BUT THESE STUB-OUTS 
MAY BE IN A DIFFERENT POSITION OR CONDITION.  DELAYS, INCONVENIENCES, OR ADDITIONAL 
WORK REQUIRED WILL NOT BE A BASIS FOR ADDITIONAL COMPENSATION. 

PROVIDE LEAVE-OUTS OR HOLES IN THE PROPOSED STORM DRAIN STRUCTURES AND PIPES FOR 
DRAINAGE DURING INTERIM CONSTRUCTION.  THIS WORK IS SUBSIDIARY TO THE VARIOUS BID 
ITEMS. 

THE FLOWLINE ELEVATIONS OF SIDE ROAD STRUCTURES ARE BASED ON THE PROPOSED DITCHES.  
FIELD-VERIFY THESE ELEVATIONS AND ADJUST THEM AS NECESSARY TO MEET THE FIELD 
CONDITIONS.  BEFORE PLACING THESE STRUCTURES, PREPARE AND SUBMIT FOR APPROVAL, THE 
DATA (REVISED ELEVATION, ALIGNMENT, LENGTH, ETC.) FOR THE ADJUSTED STRUCTURES. 

IF GROUNDWATER IS ENCOUNTERED WHILE INSTALLING THE STORM DRAIN SYSTEM, INSTALL A 
SUITABLE DEWATERING SYSTEM TO FACILITATE CONSTRUCTION OF THE STORM DRAINS.  THE 
COSTS FOR MATERIALS AND LABOR REQUIRED TO INSTALL AND MAINTAIN THIS SYSTEM ARE 
SUBSIDIARY TO THE ITEM, “REINFORCED CONCRETE PIPE.” 

 
34. ITEM 465: JUNCTION BOXES, MANHOLES, AND INLETS 

 
IF REQUIRED ON THE PLANS, BUILD MANHOLES AND INLETS TO STAGE 1 CONSTRUCTION, COVER 
WITH TEMPORARY PAVEMENT, AND COMPLETE IN A LATER PHASE OF CONSTRUCTION.  THIS 
TEMPORARY COVERING AND PAVEMENT ARE SUBSIDIARY TO THE VARIOUS BID ITEMS. 
 
CONSTRUCT MANHOLES AND INLETS IN GRADED AREAS, FIRST TO AN ELEVATION AT LEAST 4 IN. 
ABOVE THE TOP OF THE HIGHEST ENTERING PIPE AND COVER WITH A WOODEN COVER.  COMPLETE 
THE CONSTRUCTION OF SUCH MANHOLES AND INLETS TO THE FINISHED ELEVATION WHEN 
COMPLETING THE GRADING WORK FOR SUCH MANHOLES AND INLETS.  ADJUST THE FINAL 
ELEVATION, IF REQUIRED, SINCE THIS ELEVATION IS APPROXIMATE. 

CONSTRUCT MANHOLES AND INLETS IN PAVED AREAS TO AN ELEVATION SO THEIR TEMPORARY 
WOODEN COVERS ARE FLUSH WITH THE SURFACE OF THE BASE MATERIAL. 

DO NOT LEAVE EXCAVATIONS OR TRENCHES OPEN OVERNIGHT. 
 

35. ITEM 479: RELOCATING UTILITIES 
 

SYMBOL DESCRIPTION CONTRACTOR RESPONSIBILITIES 
SIR  SET IRON ROD NO ACTION REQUIRED 

YLE ☼ YARD LIGHT 
ADJUST THE ELEVATION OF THE YARD LIGHT SO THAT THE 
BASE OF THE LIGHT IS FLUSH WITH PROPSED GRADES. 

FOC  
FIBER OPTIC 

CABLE MARKER 

THE CONTRACOTR IS TO COORDINATE WITH THE FIBER 
OPTIC CABLE COMPANY TO ADJUST THE ELEVATION OF THE 
MARKER SO THAT IT IS FLUSH WITH PROPOSED GRADE. 

CPED 
 

CABLE PEDESTAL 

THE CONTRACTOR IS TO COORDINATE WITH THE CABLE 
COMPANY TO ADJUST THE ELEVATION OF THE PEDESTAL SO 
THAT THE BASE OF THE PEDESTAL IS FLUSH WITH THE 
PROPOSED GRADE. 

FH 
 

FIRE HYDRANT 
ADJUST THE ELEVATION OF THE FIRE HYDRANT SO THAT THE 
BOTTOM OF THE HYDRANT IS FLUSH WITH PROPOSED 
GRADE. 
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  STORM INLET 
ADJUST THE ELEVATION OF THE INLET SO THAT THE THROAT 
OF THE INLET IS FLUSH WITH PROPOSED GRADE. 

  STORM MANHOLE 
ADJUST THE ELEVATION OF THE STORM MANHOLE SO THAT 
THE RIM OF THE MANHOLE IS FLUSH WITH PROPOSED 
GRADE. 

  
SANITARY 
MANHOLE 

ADJUST THE ELEVATION OF THE SANITARY MANHOLE SO 
THAT THE RIM OF THE MANHOLE IS FLUSH WITH PROPOSED 
GRADE. 

WV,ICV, 
SCV 

 WATER VALVE 
ADJUST THE ELEVATION OF THE WATER VALVE AND BOX SO 
THAT THE TOP OF THE BOX IS FLUSH WITH PROPOSED 
GRADE. 

WM 
 

WATER METER 

THE CONTRACTOR IS TO RELOCATE EXISTING METER TO 
ROW, AND ADJUST THE ELEVATION OF THE WATER METER 
AND BOX SO THAT THE TOP OF THE BOX IS FLUSH WITH 
PROPOSED GRADE.ALL PIPING IS INCIDENTAL TO THIS ITEM. 

 
 

ELECTRICAL BOX 

THE CONTRACTOR IS TO COORDINATE WITH THE ENERGY 
PROVIDER TO ADJUST THE ELEVATION OF THE ELECTRICAL 
BOX SO THAT THE BASE OF THE BOX IS FLUSH WITH 
PROPOSED GRADE. 

TBOX 
 

TELEPHONE BOX 

THE CONTRACTOR IS TO CORRDINATE WITH THE TELEPHONE 
PROVIDER TO ADJUST THE ELEVATION OF THE TELEPHONE 
BOX SO THAT THE BASE OF THE BOX IS FLUSH WITH 
PROPOSED GRADE. 

 
 

36. ITEM 502:  BARRICADES, SIGNS AND TRAFFIC HANDLING 
   
USE A TRAFFIC CONTROL PLAN FOR HANDLING TRAFFIC THROUGH THE VARIOUS PHASES OF 
CONSTRUCTION.  FOLLOW THE PHASING SEQUENCE UNLESS OTHERWISE AGREED UPON BY THE 
COUNTY ENGINEER, PROJECT ENGINEER AND THE PROJECT MANAGER.  ENSURE THIS PLAN 
CONFORMS TO THE LATEST “TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES” AND THE 
LATEST BARRICADE AND CONSTRUCTION (BC) STANDARD SHEETS. 

SUBMIT CHANGES TO THE TRAFFIC CONTROL PLAN TO THE PROJECT MANAGER, PROJECT 
ENGINEER, COUNTY ENGINEER.  PROVIDE A LAYOUT SHOWING THE CONSTRUCTION PHASING, 
SIGNS, STRIPING, AND SIGNALIZATIONS FOR CHANGES TO THE ORIGINAL TRAFFIC CONTROL PLAN. 

FURNISH AND MAINTAIN THE BARRICADES AND WARNING SIGNS, INCLUDING THE NECESSARY 
TEMPORARY AND PORTABLE TRAFFIC CONTROL DEVICES, DURING THE VARIOUS PHASES OF 
CONSTRUCTION.  PLACE AND CONSTRUCT THESE BARRICADES AND WARNING SIGNS IN 
ACCORDANCE WITH THE LATEST “TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES” FOR 
TYPICAL CONSTRUCTION LAYOUTS. 

COVER WORK ZONE SIGNS WHEN WORK RELATED TO THE SIGNS IS NOT IN PROGRESS, OR WHEN 
ANY HAZARD RELATED TO THE SIGNS NO LONGER EXISTS. 

KEEP THE DELINEATION DEVICES, SIGNS, AND PAVEMENT MARKINGS CLEAN.  THIS WORK IS 
SUBSIDIARY TO THE ITEM, “BARRICADES, SIGNS, AND TRAFFIC HANDLING.” 
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IF A SECTION IS NOT COMPLETE BEFORE THE END OF THE WORKDAY, PULL BACK THE BASE 
MATERIAL TO THE EXISTING PAVEMENT EDGE ON A 6H: 1V SLOPE.  EDGE DROP-OFFS DURING THE 
HOURS OF DARKNESS ARE NOT PERMITTED. 

BEFORE DETOURING TRAFFIC ONTO THE SHOULDERS, REMOVE DIRT, DEBRIS, VEGETATION, AND 
OTHER DELETERIOUS MATERIAL FROM THE SURFACE OF THE SHOULDERS.  APPROPRIATELY SIGN 
THE DETOUR IN AN APPROVED MANNER.  THIS WORK IS SUBSIDIARY TO THE VARIOUS BID ITEMS. 

COVER OR REMOVE THE PERMANENT SIGNS AND CONSTRUCTION SIGNS THAT ARE INCORRECT OR 
THAT DO NOT APPLY TO THE CURRENT SITUATION FOR A PARTICULAR PHASE.  

DO NOT MOUNT SIGNS ON DRUMS OR BARRICADES, EXCEPT THOSE LISTED IN THE LATEST 
BARRICADES AND CONSTRUCTION STANDARD SHEETS. 

USE TRAFFIC CONES FOR DAYTIME WORK ONLY.  REPLACE THE CONES WITH PLASTIC DRUMS 
DURING NIGHTTIME HOURS. 

PLACE POSITIVE BARRIERS TO PROTECT DROP-OFF CONDITIONS GREATER THAN 2 FT. WITHIN THE 
CLEAR ZONE THAT REMAIN OVERNIGHT. THE CLEAR ZONE IS 10’ FROM THE EDGE OF TRAVEL WAY 
FOR THIS ROADWAY. 
 
USE SHADOW VEHICLES WITH TRUCK MOUNTED ATTENUATORS (TMA) FOR LANE CLOSURES DURING 
CONSTRUCTION. 
 
ITEM 662 ARE INCEDENTAL TO THIS ITEM. APPROXIMATLY 28,200 LINEAR FEET OF REMOVABLE 
WORK ZONE PAVEMENT MARKINGS. APPROXIMATLY 71,700 LINEAR FEET OF NON-REMOVABLE 
WORK ZONE PAVEMENT MARKINGS.  

37. ITEM 506:  TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL CONTROL 

A STORM WATER POLLUTION PREVENTION PLAN (SW3P) IS REQUIRED.  SINCE THE DISTURBED AREA 
IS MORE THAN 5 ACRES, A “NOTICE OF INTENT” (NOI) IS ALSO REQUIRED.  THE TCEQ FEES ARE 
INCIDENTAL AND TO BE PAID FOR BY THE CONTRACTOR. 

USE APPROPRIATE MEASURES TO PREVENT, MINIMIZE, AND CONTROL THE SPILL OF HAZARDOUS 
MATERIALS IN THE CONSTRUCTION STAGING AREA.  REMOVE AND DISPOSE OF MATERIALS IN 
COMPLIANCE WITH STATE AND FEDERAL LAWS. 

BEFORE STARTING CONSTRUCTION, REVIEW WITH THE ENGINEER THE SW3P USED FOR 
TEMPORARY EROSION CONTROL AS OUTLINED ON THE PLANS.  BEFORE CONSTRUCTION, PLACE 
THE TEMPORARY EROSION AND SEDIMENTATION CONTROL FEATURES AS SHOWN ON THE SW3P. 

SCHEDULE THE SEEDING OR SODDING WORK AS SOON AS POSSIBLE.  THE PROJECT SCHEDULE 
PROVIDES FOR A VEGETATION MANAGEMENT PLAN. 

AFTER COMPLETING EARTHWORK OPERATIONS, RESTORE AND RESEED THE DISTURBED AREAS IN 
ACCORDANCE WITH THE DEPARTMENT’S SPECIFICATIONS FOR PERMANENT OR TEMPORARY 
EROSION CONTROL. 

IMPLEMENT TEMPORARY AND PERMANENT EROSION CONTROL MEASURES TO COMPLY WITH THE 
NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM (NPDES) GENERAL PERMIT UNDER THE 
CLEAN WATER ACT. 
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BEFORE STARTING GRADING OPERATIONS AND DURING THE PROJECT DURATION, PLACE THE 
TEMPORARY OR PERMANENT EROSION CONTROL MEASURES TO PREVENT SEDIMENT FROM 
LEAVING THE RIGHT OF WAY. 

38. ITEM 644:  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 

SIGN LOCATIONS SHOWN ON THE PLANS ARE APPROXIMATE.  BEFORE PLACING THEM, OBTAIN 
APPROVAL OF AND THEN STAKE THE EXACT LOCATIONS FOR THESE SIGNS. 

REMOVE EXISTING STREET NAME SIGNS FROM EXISTING STOP SIGNS AND RE-INSTALL THEM ABOVE 
THE NEW STOP SIGNS.  REMOVING AND RE-INSTALLING EXISTING STREET NAME SIGNS IS 
SUBSIDIARY TO THE ITEM, “SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES.” 

WHEN DESIGN DETAILS ARE NOT SHOWN ON THE PLANS, PROVIDE SIGNS AND ARROWS 
CONFORMING TO THE LATEST “STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS” MANUAL. 

USE TYPE E SUPER HIGH SPECIFIC INTENSITY (FLUORESCENT PRISMATIC) YELLOW GREEN 
REFLECTIVE SHEETING BACKGROUND TO FABRICATE SCHOOL SIGNS (S1-1, S3-1, S4-3, S5-1, W16-2, 
SW16-9P, AND SW16-7PL(R)). 

SIGNS MARKED FOR REMOVAL SHALL BECOME THE PROPERTY OF MONTGOMERY COUNTY 
PRECINCT 2. 

LOCATIONS OF THE RELOCATED SIGNS ARE APPROXIMATE.  BEFORE PLACING THEM, OBTAIN 
APPROVAL OF AND THEN STAKE THE EXACT LOCATIONS FOR THESE SIGNS. 
REPLACE EXISTING SIGNS THAT BECOME DAMAGED DURING RELOCATION AT NO EXPENSE TO THE 
COUNTY. 

39. ITEM 666:  REFLECTIVE PAVEMENT MARKINGS 

USE TYPE III GLASS BEADS FOR THERMOPLASTIC AND MULTIPOLYMER PAVEMENT MARKINGS. 

USE A 0.100 IN. (100 MIL) THICKNESS FOR THERMOPLASTIC PAVEMENT MARKINGS, MEASURED TO 
THE TOP OF THE THERMOPLASTIC, NOT INCLUDING THE EXPOSED GLASS BEADS. 

USE A 0.022 IN. (22 MIL) THICKNESS FOR MULTIPOLYMER PAVEMENT MARKINGS, MEASURED TO THE 
TOP OF THE MULTIPOLYMER, NOT INCLUDING THE EXPOSED GLASS BEADS. 

PURCHASE THE TRAFFIC PAINT FROM THE OPEN MARKET. 

IF THE TYPE II MARKINGS BECOME DIRTY AND REQUIRE CLEANING BY WASHING, BRUSHING, 
COMPRESSED AIR, OR OTHER APPROVED METHODS BEFORE APPLYING THE TYPE I 
THERMOPLASTIC MARKINGS, THIS ADDITIONAL CLEANING IS SUBSIDIARY TO THE ITEM, 
“REFLECTORIZED PAVEMENT MARKINGS.” 

ESTABLISH THE ALIGNMENT AND LAYOUT FOR WORK ZONE STRIPING AND PERMANENT STRIPING. 

STRIPE ALL ROADWAYS BEFORE OPENING THEM TO TRAFFIC. 

PLACE PAVEMENT MARKINGS UNDER THESE ITEMS IN ACCORDANCE WITH DETAILS SHOWN ON THE 
PLANS, THE LATEST “TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES,” OR AS DIRECTED. 
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WHEN DESIGN DETAILS ARE NOT SHOWN ON THE PLANS, PROVIDE PAVEMENT MARKINGS FOR 
ARROWS, WORDS, AND SYMBOLS CONFORMING TO THE LATEST “STANDARD HIGHWAY SIGN 
DESIGNS FOR TEXAS” MANUAL. 

40. ITEM 672:  RAISED PAVEMENT MARKERS 

IF OTHER OPERATIONS ARE COMPLETE ON THE PROJECT AND IF THE CURING TIME PERIOD IS NOT 
YET ELAPSED, THE CONTRACT TIME WILL BE SUSPENDED UNTIL THE CURING IS DONE. 

BEFORE PLACING THE RAISED PAVEMENT MARKERS ON CONCRETE PAVEMENT, BLAST CLEAN THE 
SURFACE USING AN ABRASIVE-BLASTING MEDIUM.  THIS WORK IS SUBSIDIARY TO THE ITEM, 
“RAISED PAVEMENT MARKERS.” 
PROVIDE EPOXY ADHESIVE THAT IS MACHINE-MIXED OR NOZZLE-MIXED AND DISPENSED.  EQUIP THE 
MACHINE OR NOZZLE WITH A MECHANISM TO ENSURE POSITIVE MIX MEASUREMENT CONTROL. 
 

41. ITEM 677:  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 

 
REMOVE EXISTING PAVEMENT MARKINGS ON CONCRETE OR ASPHALT SURFACES BY FLAIL MILLING 
OR AS DIRECTED. 

42. ITEM 678:  PAVEMENT SURFACE PREPARATION FOR MARKINGS 

DO NOT BLAST CLEAN ASPHALT CONCRETE PAVEMENT.  CLEAN ASPHALT CONCRETE PAVEMENT AS 
REQUIRED UNDER THE APPLICABLE SPECIFICATIONS OR AS DIRECTED. 

ON NEW CONCRETE PAVEMENT OR ON EXISTING CONCRETE PAVEMENT WHEN PLACING A NEW 
STRIPE ON A NEW LOCATION, REMOVE THE CURING COMPOUNDS AND CONTAMINATION FROM THE 
PAVEMENT SURFACE BY FLAIL MILLING OR AS DIRECTED.  IN ADDITION, AIR-BLAST THE SURFACE 
WITH COMPRESSED AIR JUST BEFORE PLACING THE NEW STRIPE. 

ON EXISTING CONCRETE PAVEMENT WHEN PLACING A NEW STRIPE ON AN EXISTING LOCATION, 
AFTER REMOVING THE EXISTING STRIPE UNDER THE ITEM, “ELIMINATING EXISTING PAVEMENT 
MARKINGS AND MARKERS,” AIR-BLAST THE SURFACE WITH COMPRESSED AIR JUST BEFORE 
PLACING THE NEW STRIPE. 

 
DO NOT CLEAN CONCRETE PAVEMENT BY GRINDING. 

 
B A S I S   O F   E S T I M A T E 

 

ITEM DESCRIPTION RATE UNIT 

168 VEGETATIVE WATERING 120 MG/AC MG 

260 LIME 
3% BY WEIGHT BASED ON 

148 LB/CF 
TON 

265 FLY ASH 
4.5% BY WEIGHT BASED ON 

65 LB/CF 
TON 

276 CEMENT 4% BY DRY UNIT WEIGHT TON 

340 DENSE-GRADED HOT-MIX ASPHALT 110 LB/SY-IN TON 
 



WALDEN ROAD WIDENING

MONTGOMERY COUNTY, TEXAS

5/2/2018

NO. DESCRIPTION UNIT
EST.

QUANT.
UNIT PRICE TOTAL BID

1 100 6002
PREPARING ROW, TRIMMING TREES IS 

INCIDENTAL TO THIS ITEM
STA 103 $

2 100 6003 PREPARING ROW(TREE)(5" TO 12" DIA) EA 100 $

3 100 6004 PREPARING ROW(TREE)(12" TO 24" DIA) EA 20 $

4 104 6017 REMOVING CONC (DRIVEWAYS) SY 13,270 $

5 104 6022 REMOVE CURB AND GUTTER LF 6,301 $

6 110 6001 EXCAVATION CY 13,400 $

7 132 6002 EMBANKMENT (FINAL)(DENS CONT)(TY A) CY 6,500 $

8 160 6003 FURNISHING AND PLACING TOPSOIL (4") SY 44,500 $

9 162 6006 BLOCK SODDING SY 700 $

10 164 6009 BROADCAST SEED (TEMP)(WARM) SY 44,500 $

11 164 6027 CELL FBR MLCH SEED(PERM)(URBAN)(CLAY) SY 44,500 $

12 265 6007 FLY ASH (CLASS FS) (DENS CONTROL) TON 920 $

13 265 6016 LFA TREAT SUBGRADE (8")(DENS CONT) SY 56,683 $

14 265 6030 LIME (HYD,COM OR QK)(SLRY) OR QK(DRY) TON 920 $

15 276 6217 CEM TRT(PLNT MX) (CL N)(TYD)(GR1-2)(9")(4%) SY 54,184 $

16 292 6022 ASPHALT STAB BASE (GR 1)(4.5")(FOR DETOUR) TON 2,000 $

17 305 6002 SALV, HAUL & STKPL RCL APH PV (2") SY 30,800 $

18 305 6004 SALV, HAUL & STKPL RCL APH PV (6") SY 7,800 $

19 340 6106
D-GR HMA(SQ) TY-D PG64-22(1.5")(FOR 

DETOUR FINISH COURSE)
TON 650 $

20 340 6119 D-GR HMA(SQ) TY-D SAC-A PG70-22 (2") TON 5,900 $

21 340 6122
D-GR HMA(SQ) TY-D PG70-22 

(1 1/2" LEVEL UP)
TON 4,500 $

22 402 6001 TRENCH EXCAVATION PROTECTION LF 4,301 $

23 432 6002 RIPRAP (CONC)(5 IN) CY 20 $

24 432 6026 RIPRAP (STONE COMMON)(DRY)(18 IN) CY 20 $

BID FORM

ITEM NO.
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WALDEN ROAD WIDENING

MONTGOMERY COUNTY, TEXAS

5/2/2018

NO. DESCRIPTION UNIT
EST.

QUANT.
UNIT PRICE TOTAL BID

BID FORM

ITEM NO.

25 432 6044 RIPRAP (CONC)(FLUME)(4IN) CY 1 $

26 450 6047 RAIL (HANDRAIL)(TY A) LF 25 $

27 464 6002 RC PIPE (CL III)(15 IN) LF 21 $

28 464 6003 RC PIPE (CL III)(18 IN) LF 1,893 $

29 464 6005 RC PIPE (CL III)(24 IN) LF 1,120 $

30 464 6007 RC PIPE (CL III)(30 IN) LF 1,198 $

31 464 6008 RC PIPE (CL III)(36 IN) LF 69 $

32 465 6003 MANH (COMPL)(PRM)(60IN) EA 8 $

33 465 6006 JCTBOX(COMPL)(PJB)(4FTX4FT) EA 2 $

34 465 6128
INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX4FT)

(TYPE A-INLET)
EA 5 $

35 465 6160
INLET(COMPL)(PAZD)(FG)(4FTX4FT-4FTX4FT)

(TYPE E-INLET)
EA 8 $

36 467 6390
SET (REMOVE & REINSTALL) (TY II) (24 IN) (RCP) 

(4: 1) (C)
EA 4 $

37 467 6422
SET (REMOVE & REINSTALL) (TY II) (30 IN) (RCP) 

(6: 1) (C)
EA 4 $

38 479 ADJUSTING YARD LIGHT (YLE) EA 5 $

39 479 ADJUSTING FIBER OPTIC CABLE MARKER (FOC) EA 2 $

40 479 ADJUSTING CABLE PEDESTAL (CPED) EA 15 $

41 479 ADJUSTING FIRE HYDRANT (FH) EA 6 $

42 479 6002 ADJUSTING INLETS EA 1 $

43 479 6004 ADJUSTING MANHOLES (STORM) EA 6 $

44 479 6004 ADJUSTING MANHOLES (SANITARY) EA 20 $

45 479 6005
ADJUSTING MANHOLES (WATER VALVE 

BOX)(WV,SCV,ICV)
EA 33 $

46 479 6008 ADJUSTING MANHOLES (WATER METER)(M) EA 14 $

47 479 6010 ADJUSTING MANHOLES (ELECTRIC BOX) EA 1 $

48 479 6012 ADJUSTING MANHOLES (TELEPHONE BOX)(T) EA 1 $
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WALDEN ROAD WIDENING

MONTGOMERY COUNTY, TEXAS

5/2/2018

NO. DESCRIPTION UNIT
EST.

QUANT.
UNIT PRICE TOTAL BID

BID FORM

ITEM NO.

49 496 6002 REMOV STR (INLET) EA 7 $

50 496 6003 REMOV STR (MANHOLE) EA 8 $

51 496 6007 REMOV STR (PIPE) LF 3,090 $

52 496 6008 REMOV STR (BOX CULVERT) LF 11 $

53 500 6001 MOBILIZATION (5% MAX) LS 1 $

54 502 6001

BARRICADES, SIGNS AND TRAFFIC HANDLING, 

ALL SIGNS, STRIPING AND BARRIERS ARE 

INCINDENTAL TO THIS ITEM

MO 12 $

55 506 (TCEQ, SWPPP) PERMIT AND COMPLIANCE LS 1 $

56 506 6020 CONSTRUCTION EXITS INSTALL AND REMOVE SY 130 $

57 506 6038
TEMP SEDMT CONT FENCE 

(INSTALL AND REMOVE)
LF 16,300 $

58 506 6040

BIODEG EROSN CONT LOGS (8") 

(INSTALL & REMOVE)

(INLET PROTECTION BARRIER)

LF 200 $

59 529 6008 CONC CURB & GUTTER (TY II) LF 6,301 $

60 530 6004 DRIVEWAYS (CONC) SY 4,500 $

61 531 6001 CONC SIDEWALKS (4") SY 100 $

62 531 6010 CURB RAMPS (TY 7) EA 2 $

63 560

REMOVE AND REPLACE EXISTING MAILBOX

(REPLACE MAILBOX WITH SIMILAR MATERIALS 

TO EXISTING MAILBOX)

EA 30 $

64 644
INSTALL SMALL ROADSIDE SIGN SUPPORTS AND 

ASSEMBLIES 
EA 36 $

65 666 6006 REFL PAV MRK TY I (W)4"(DOT)(100MIL) LF 38,300 $

66 666 6030 REFL PAV MRK TY I (W)8"(DOT)(100MIL) LF 210 $

67 666 6036 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 1,200 $

68 666 6042 REFL PAV MRK TY I (W)12"(SLD)(100MIL) LF 420 $

69 666 6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 320 $

70 666 6054 REFL PAV MRK TY I (W)(ARROW)(100MIL) LF 13 $

71 666 6078 REFL PAV MRK TY I (W)(WORD)(100MIL) LF 12 $

72 666 6147 REFL PAV MRK TY I (Y)24"(SLD)(100MIL) LF 120 $

73 672 6007 REFL PAV MRKR TY I-C EA 150 $

74 672 6009 REFL PAV MRKR TY II-A-A EA 380 $
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WALDEN ROAD WIDENING

MONTGOMERY COUNTY, TEXAS

5/2/2018

NO. DESCRIPTION UNIT
EST.

QUANT.
UNIT PRICE TOTAL BID

BID FORM

ITEM NO.

75 672 6010 REFL PAV MRKR TY II-C-R EA 110 $

76 680 6002 INSTALL HWY TRF SIG (ISOLATED) EA 1 $

77 685 6001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 1 $

78 685 6002 RELOCATE RDSD FLASH BEACON ASSEMBLY EA 2 $

TOTAL BASE BID = $
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